
 
PHILIPPINE BIDDING DOCUMENTS 

 

 

 

 

Repair and Maintenance 

of School Building in URS 

Taytay Campus                    
URS-25-32-052 

 

 

Government of the Republic of the Philippines 
 

UNIVERSITY OF RIZAL SYSTEM 
 

 

 

 

 
 

 

Sixth Edition 

July 2020 

 

  

 



1 

 

Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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Republic of the Philippines 

UNIVERSITY OF RIZAL SYSTEM 
Province of Rizal 

www.urs.edu.ph 

Email Address: spmo@urs.edu.ph 

Tel/Fax: 8653-2860 

 

Invitation to Bid for the Repair and Maintenance of School 

Building in URS Taytay Campus                     

  

 

 
1. The University of Rizal System, through the fund 052 of 2025 intends to apply the 

sum of Two Million Five Hundred Thousand Pesos (₱2,500,000.00) being the 

Approved Budget for the Contract (ABC) to payments under the contract for the Repair 

and Maintenance of School Building in URS Taytay Campus URS-25-32-052. Bids 

received in excess of the ABC shall be automatically rejected at bid opening. 

 

2. The University of Rizal System now invites bids for the above Procurement Project.  

Completion of the Works is required Ninety (90) calendar days.  Bidders should have 

completed a contract similar to the Project.  The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II (Instructions to 

Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from University of Rizal System 

and inspect the Bidding Documents at the address given below from Monday to 

Thursday, 7:00 AM to 6:00 PM. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders on May 

15, 2025 from given address and website/s below and upon payment of the applicable 

fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, 

in the amount of Five Thousand Pesos (5,000.00). The Procuring Entity shall allow 

the bidder to present its proof of payment for the fees in person. 

 

6. The University of Rizal System will hold a Pre-Bid Conference1 on May 23, 2025 at 

1:30 PM at BAC Conference Room, URS Morong Campus, Morong, Rizal, and 

via Google Meet Conference which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 1:00 PM of June 4, 2025. Late 

submission shall not be accepted. 

                                                 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  

mailto:spmo@urs.edu.ph
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8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on June 4, 2025, 1:30 PM at BAC Conference Room, URS 

Morong Campus, J. Sumulong St., Brgy San Juan, Morong, Rizal and broadcast 

online via Google Meet.  Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 

10. The University of Rizal System reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

11. For further information, please refer to: 

 
BAC Secretariat 
URS Morong Campus, J. Sumulong St., Brgy San Juan, Morong, Rizal 

Tel. No. (02)8539-9950 to 9956 loc 125 

Email: bacsecretariat@urs.edu.ph 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: http://www.urs.edu.ph/bid-opportunities/ 

 

May 15, 2025 

 

 

ARIEL M. PLANTILLA, DBA 
Chairperson, Bids and Awards Committee 

mailto:bacsecretariat@urs.edu.ph
http://www.urs.edu.ph/bid-opportunities/
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, University of Rizal System Invites Bids for the Repair and 

Maintenance of School Bulding in URS Taytay Campust, with Project Identification 

Number URS-25-32-052. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for fund 052 of 2025 

in the amount of Two Million Five Hundred Thousand Pesos Only 

(₱2,500,000.00) 
 

2.2. The source of funding is: 

 

NGA, the General Appropriations Act or Special Appropriations. 
 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
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5.1. Only bids from bidders found to be legally, technically, and financially capable        

will be evaluated.  

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

5.3. A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.4. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.5. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   
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7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address {[insert if applicable] and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 
Components  

 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 
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11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies` 
14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until October 2, 2025. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
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Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
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Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Repair and Maintenance of School Building and Similar Structures 

7.1 

 

Sub-contracting is not allowed 

10.3 N/A 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel       General Experience/Relevant Experience 

Project In-

Charge 

Responsible for the day-to-day supervision and implementation of the repair and 

maintenance works. Must be a duly licensed Civil Engineer of Architect, with a valid 

Professional Regulation Commission (PRC) license. Must have at least five (5) years 

of proven experience in the field of construction, repair, and maintenance works 

directly related to the scope of the project. Must be physically present and available 

on-site during the duration of the project to oversee and coordinate activities, address 

issues, and report to the implementing agency or project owner as necessary. 

Registered 

Electrical 

Engineer 

Supervise and ensure the proper execution of all electrical works included in the 

project. Must be a Registered Electrical Engineer with a valid and active license 

issued by the Professional Regulation Commission (PRC). Must have at least three 

(3) years of work experience directly related to electrical system installation, repair, 

upgrading, or maintenance in construction projects of similar scope and complexity. 

Must be well-versed in the implementation of the Philippine Electrical Code (PEC) 

and other applicable laws, standards, and safety regulations governing electrical 

works. Shall be on-site as needed or as necessary during critical stages of project 

implementation, including inspections, testing, coordination, and resolution of 

electrical issues. 

Registered 

Master 

Electrician 

Assist in the supervision and implementation of electrical works covered by the 

project. Must be a Registered Master Electrician with a valid and active license issued 

by the Professional Regulation Commission (PRC), in accordance with Republic Act 

No. 7920 (New Electrical Engineering Law). Must have at least three (3) years of 

practical experience in electrical installations, repairs, and maintenance, specifically 

related to the scope of the project. Must hold a valid National Certificate II (NC II) in 

Electrical Installation and Maintenance issued by the Technical Education and Skills 

Development Authority (TESDA). Must be present on-site as required to directly 

oversee the execution of electrical tasks, coordinate with the Electrical Engineer, and 

ensure compliance with technical and safety specifications. 

Civil Works 

Foreman 

Directly supervise and coordinate the execution of civil and architectural works on-

site. Must have at least three (3) years of hands-on experience in supervising civil 

works such as masonry, concrete works, and finishing works in construction project 

similar in nature and scope. Must possess a valid National Certificate II (NC II) issued 

by the Technical Education and Skills Development Authority (TESDA) in a trade 

relevant to the scope of the project (e.g., Carpentry, Masonry, Construction Painting, 

or similar). Must be physically present at the job site full-time to monitor daily work 

activities, resolve issues, and implement instructions from the project in-charge. 
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Safety Officer 

2(SO2) 

Responsible for ensuring that all safety protocols, health standards, and regulatory 

requirements are strictly implemented and followed at the project site. Must have at 

least three (3) years of experience in the implementation of occupational safety and 

health programs in construction projects similar in scope and complexity. Must be a 

duly recognized Safety Officer 2 in accordance with the Department of Labor and 

Employment (DOLE) Department Order No. 198-18, and must possess a valid 

Construction Occupational Safety and Health (COSH) training certificate issued by a 

DOLE-accredited training organization. Must be physically present at the job site full-

time to monitor daily construction activities, conduct regular safety inspections, and 

ensure strict adherence to all safety and health protocols. The role of the Safety Officer 

2 may also be performed by the assigned Project In-Charge, provided that he or she 

meets all the qualifications and certifications required under this provision. 

 

10.5 The minimum major equipment requirements are the following: 

 

EQUIPMENT CAPACITY NO. OF UNITS 

Hydraulic Pressure Test 

Pump w/ Pressure 

Gauge 

200 Psi At least 1 unit 

Insulation Resistance 

Tester 

1000 Volts At least 1 unit  

Multi Tester w/ Clamp 

Meter  

1000 Volts At least 1 unit 

 

Demolition Hammer    1500 W to 2000W At least 1 unit 
 

12 N/A 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than ₱50,000.00, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

 

b. The amount of not less than ₱125,000.00 if bid security is in Surety 

Bond. 

19.2 Partial bids are not allowed. 

 

20 None required. 
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1. Construction schedule and S-curve,  

2. Manpower schedule,  

3. Construction methods,  

4. Equipment utilization schedule,  

5. Construction safety and health program and other 

acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 [Select one, delete the other:] 

 

a. Dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

 

b. No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within [insert number] days of delivery of the 

Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is [insert amount as percentage of 

the contract price that shall not exceed 15% of the total contract price 

and schedule of payment]. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall be included for 

payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 
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The date by which “as built” drawings are required is [date]. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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TERMS OF REFERENCE 

 

FOR THE  

 

REPAIR AND MAINTENANCE OF SCHOOL BUILDING IN URS TAYTAY CAMPUS FOR THE 
COLLEGE OF MEDICINE 

 
1. INTRODUCTION 

 
University of Rizal System (URS) Taytay Campus 
 
Location: 
The structure is situated within the premises of the University of Rizal System Taytay Campus, 
Rizal Province, Philippines. 
 
 
The repair and maintenance of the school building with two floors (third and fourth floor) 
designated for the College of Medicine aim to enhance its structural integrity, functionality, and 
overall suitability for academic use. As the institution prepares to accommodate medical 
students, faculty, and staff, it is imperative to ensure that the facility meets the necessary 
standards for safety, comfort, and efficiency. 
This project focuses on upgrading essential building components, and implementing 
improvements that align with the requirements of a medical education environment. The repair 
and maintenance activities will be carried out in accordance with established building codes 
and best practices to create a conducive learning space that supports the rigorous academic 
and practical training needs of the College of Medicine. 
 
The Approved Budget for the Contract (ABC) for this project is Two Million Five Hundred 
Thousand Pesos (₱2,500,000.00), covering all necessary works to achieve the required 
minimum performance standards and specifications. By ensuring a well-maintained, durable, 
and optimized facility, this initiative aims to foster excellence in medical education and research 
while prioritizing the safety and well-being of its occupants. 
 

 
 

2. OBJECTIVE: 
 
The primary objective of this project is to undertake the necessary repair and maintenance 
works on the third and fourth floors of the school building to enhance its functionality and 
suitability for the College of Medicine. 
The third floor, which is currently utilized for mixed academic purposes such as a library and 
computer laboratory, will be improved and repurposed to accommodate offices and laboratories 
that will support administrative and academic functions. The fourth floor, which is presently 
designated as classrooms, will be upgraded to serve as medical laboratories and classrooms 
essential for the training and education of medical students. 
This project aims to provide a structurally sound, well-equipped, and optimized environment 
that meets the standards necessary for medical education while ensuring the safety, comfort, 
and efficiency of its future occupants. 
 

 
3. SCOPE OF THE PROJECT 

 
The scope of works for the repair and maintenance of the school building intended for the 
College of Medicine shall cover various civil and electrical activities necessary to prepare and 
improve the third and fourth floors for their intended use. The detailed scope includes the 
following: 
 
3.1 Demolition and Disposal Works 
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3.1.1 Dismantling and Isolation of Electrical Lines: Safe disconnection and 
isolation of existing electrical lines at the third and fourth floors to allow for the 
commencement of repair and renovation activities. This includes tagging and 
securing of live wires in accordance with safety standards. 
 

3.1.2 Removal of Ceiling at the Fourth Floor – Proposed Anatomy Room: 
Careful removal of existing ceiling materials in the designated area to allow 
for modifications and installation of appropriate ceiling finishes suitable for 
laboratory use. 
 

3.1.3 Removal of Floor Tiles at the Third Floor: Dismantling of existing toilet tiles 
to prepare the surface for new flooring installation appropriate for laboratory 
and office use. 
 

3.1.4 Demolition of Wall for Door Opening: Demolition of a portion of the existing 
wall to create a new door opening as per the revised layout plans. 

 
All demolition and removal activities shall include proper hauling, sorting, and disposal of 
construction debris and waste materials in accordance with applicable environmental and 
safety regulations. Reusable materials shall be properly turned over to the university, and safety 
protocols shall be strictly observed throughout the duration of the works. 
 
3.2 Improvement of Toilet, Provision of Pantry and Zócalo (Counter and Wall) 
 

3.2.1 Improvement of Existing Toilet Facilities: Repair and upgrade of existing 
toilet fixtures and finishes to ensure functionality, sanitation, and compliance 
with health and accessibility standards. 

3.2.2 Provision of Pantry: Construction or modification of a designated pantry 
area, including installation of basic plumbing and cabinetry for food 
preparation and storage. 

3.2.3 Installation of Zócalo (Counter and Wall Finish): Provision of durable 
countertop and appropriate wall finishing (zocalo) for work surfaces and wet 
areas, using materials suitable for frequent cleaning and laboratory/office 
use. 
 

3.3 Provision of Audio-Visual Room (AVR) 
 

3.3.1 The Audio-Visual Room, located in a stairway-type configuration with an 
elevated rear portion, will undergo improvements to enhance comfort and 
usability for lectures and presentations. 

3.3.2 Works shall include the installation of a metal framing system for the flooring, 
topped with marine plywood for durability, and finished with carpet covering 
to improve acoustics and overall interior ambiance. 

3.3.3 All materials and methods shall ensure structural stability, comfort, and 
alignment with the intended use as an academic presentation space. 
 

3.4 Ceiling Works for Board Room, Electrical and Electronics (EE) Room, Toilet, and 
Fourth Floor Proposed Anatomy Room 
 

3.4.1 Repair and replacement of ceiling systems in the designated rooms, including 
the Board Room, EE Room, Toilet, and Proposed Anatomy Room at the 
fourth floor. 

3.4.2 Installation shall utilize lightweight ceiling framing materials with 4.5mm thick 
Fiber Cement Board as ceiling panels to ensure durability, moisture 
resistance, and ease of maintenance. 

3.4.3 Ceiling works shall include the proper integration of lighting fixtures, 
ventilation openings, and access panels as required in the respective room 
functions. 
 

3.5 Tiling Works 
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3.5.1 Toilet (Third Floor): Floor tiles shall be 300mm x 300mm non-glazed tiles 
suitable for wet areas with anti-slip properties. Wall tiles shall be 300mm x 
600mm glazed tiles, providing a smooth and easy-to-clean finish. 

3.5.2 Board Room: Floor finish shall be completed using 300mm x 300mm glazed 
tiles for a clean and formal aesthetic. 

3.5.3 Counters (Zócalo Areas): Installation of 600mm x 600mm glazed tiles on 
counter surfaces to ensure durability, hygiene, and ease of maintenance. 

 
All tiling works must be executed using high-quality tile adhesives suitable for the type of 
substrate and environmental conditions. Tiling shall follow manufacturer’s specifications and 
tile layout must ensure clean lines, proper slope (where applicable), and a professional finish. 

 
3.6 Provision of Dry Wall Partition 

 
3.6.1 Installation of dry wall partitions as required in the revised layout plan, using 

light metal framing systems covered with 6mm thick fiber cement boards on 
both sides. 

3.6.2 Partitions shall be structurally sound, properly aligned, and finished smoothly 
for painting or other specified finishes. 

3.6.3 Openings for electrical, mechanical, or plumbing lines must be coordinated 
prior to board installation. 
 
 

3.7 Provision of Doors 
 

3.7.1 Supply and installation of doors for rooms and spaces as indicated in the 
detailed plans and layouts. 

3.7.2 Door types, materials, hardware, and dimensions shall be in accordance with 
the Door Specifications provided in the Detailed Estimates. 

3.7.3 Installation must be aligned, properly anchored, and include all necessary 
accessories for full functionality and security. 

 

3.8 Scaffolding Works 
 

3.8.1 Erection of safe and stable scaffolding systems necessary to carry out 

ceiling, wall, and elevated repair works. 

3.8.2 Scaffolding shall comply with occupational safety standards and shall be 

regularly inspected to ensure worker safety during the execution of work at 

heights. 

3.8.3 Dismantling of scaffolding shall be done carefully without damage to finished 

works or obstruction to other construction activities. 

 

3.9 Mechanical Works 

 

3.9.1 Provision and installation of duct exhaust systems for the Anatomy and 

Physiology Rooms at the fourth floor. 

3.9.2 The system shall include duct lines, exhaust fans, louver or diffuser, 

mounting brackets, and all necessary accessories. 

3.9.3 Installation shall ensure proper air circulation and odor control, suitable for 

medical and laboratory environments. 

3.9.4 All works shall comply with applicable mechanical standards, safety 

regulations, and ventilation requirements for health-related facilities. 

 

3.10 Electrical Works 
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3.10.1 Installation of new electrical systems to support the proposed improvement of 

the facility. 

3.10.2 Works include the provision and installation of panel boards and service 

equipment, such as: 

 Main panel board: Main-NEMA 4X, 400AT, 3P, 225AF MCCB 

 Distribution panels with 400AT, 3P, 225AF MCCB 

 Air-conditioning unit (ACU) panels 

 Power panels for general and dedicated equipment use 

 Lighting panels for the entire floor area 

3.10.3 Proper circuit layout, wire sizing, grounding, and labeling shall be ensured in 

compliance with the Philippine Electrical Code and best engineering 

practices. 

3.10.4 Proper circuit layout, wire sizing, grounding, and labeling shall be ensured in 

compliance with the Philippine Electrical Code and best engineering 

practices. 

3.10.5 Provision for ACUs shall include wiring, circuit protection, and compatibility 

with proposed mechanical layout. 

All works shall be performed in accordance with professional construction practices, local 

building codes, and the specific needs of a medical education facility, ensuring the safety, 

functionality, and efficiency of the completed building areas. 

3.11 Plumbing Works 

 

3.11.1 Provision and installation of plumbing fixtures as indicated in the design 

layout for the proposed improvements. 

3.11.2 This includes the installation of sinks, lavatories, faucets, and other essential 

plumbing fixtures for the toilets, pantry areas, and other designated spaces 

within the building. 

3.11.3 Plumbing works shall also include proper installation of water supply lines, 

drainage systems, and necessary connections to ensure optimal functionality 

and hygiene standards. 

3.11.4 All plumbing installations shall adhere to relevant plumbing codes and best 

practices for the healthcare and educational environments. 

All works shall be performed in accordance with professional construction practices, local 

building codes, and the specific needs of a medical education facility, ensuring the safety, 

functionality, and efficiency of the completed building areas. 

 

 
 

4. TIME SCHEDULE AND STAFF REQUIREMENT 
 

Professional services under the contract are to be rendered by approved personnel of the 
contracting firm led by an experienced Project In-Charge. Standard requirements for key 
technical staff for the design and construction personnel are as follows: 
 

Project In-

Charge 

Responsible for the day-to-day supervision and implementation of the 

repair and maintenance works. Must be a duly licensed Civil 

Engineer of Architect, with a valid Professional Regulation 

Commission (PRC) license. Must have at least five (5) years of 

proven experience in the field of construction, repair, and 

maintenance works directly related to the scope of the project. Must 
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be physically present and available on-site during the duration of the 

project to oversee and coordinate activities, address issues, and 

report to the implementing agency or project owner as necessary. 

Registered 

Electrical 

Engineer 

Supervise and ensure the proper execution of all electrical works 

included in the project. Must be a Registered Electrical Engineer 

with a valid and active license issued by the Professional Regulation 

Commission (PRC). Must have at least three (3) years of work 

experience directly related to electrical system installation, repair, 

upgrading, or maintenance in construction projects of similar scope 

and complexity. Must be well-versed in the implementation of the 

Philippine Electrical Code (PEC) and other applicable laws, 

standards, and safety regulations governing electrical works. Shall be 

on-site as needed or as necessary during critical stages of project 

implementation, including inspections, testing, coordination, and 

resolution of electrical issues. 

Registered 

Master 

Electrician 

Assist in the supervision and implementation of electrical works 

covered by the project. Must be a Registered Master Electrician with 

a valid and active license issued by the Professional Regulation 

Commission (PRC), in accordance with Republic Act No. 7920 (New 

Electrical Engineering Law). Must have at least three (3) years of 

practical experience in electrical installations, repairs, and 

maintenance, specifically related to the scope of the project. Must hold 

a valid National Certificate II (NC II) in Electrical Installation and 

Maintenance issued by the Technical Education and Skills 

Development Authority (TESDA). Must be present on-site as 

required to directly oversee the execution of electrical tasks, 

coordinate with the Electrical Engineer, and ensure compliance with 

technical and safety specifications. 

Civil Works 

Foreman 

Directly supervise and coordinate the execution of civil and 

architectural works on-site. Must have at least three (3) years of 

hands-on experience in supervising civil works such as masonry, 

concrete works, and finishing works in construction project similar in 

nature and scope. Must possess a valid National Certificate II (NC II) 

issued by the Technical Education and Skills Development 

Authority (TESDA) in a trade relevant to the scope of the project 

(e.g., Carpentry, Masonry, Construction Painting, or similar). Must be 

physically present at the job site full-time to monitor daily work 

activities, resolve issues, and implement instructions from the project 

in-charge. 

Safety Officer 

(SO2) 

Responsible for ensuring that all safety protocols, health standards, 

and regulatory requirements are strictly implemented and followed at 

the project site. Must have at least three (3) years of experience in 

the implementation of occupational safety and health programs in 

construction projects similar in scope and complexity. Must be a duly 

recognized Safety Officer 2 in accordance with the Department of 

Labor and Employment (DOLE) Department Order No. 198-18, and 

must possess a valid Construction Occupational Safety and Health 



 

38 

 

(COSH) training certificate issued by a DOLE-accredited training 

organization. Must be physically present at the job site full-time to 

monitor daily construction activities, conduct regular safety 

inspections, and ensure strict adherence to all safety and health 

protocols. The role of the Safety Officer 2 may also be performed by 

the assigned Project In-Charge, provided that he or she meets all the 

qualifications and certifications required under this provision. 

Other appropriate qualified support staff, as required comprising of administrative staff, 

surveyors, laboratory technicians, draftsman, and other sub-professional personnel. 

 
5. DOCUMENTS AND REPORTS 

 
The contracting firm shall deliver to the URS not later than the period for design specified 
herein and in accordance with the agreed Implementation Schedule to be set forth in the 
Contract Agreement, after receipt of the Notice to Proceed (NTP). 

 
The document must include one full-size, reproducible set of site-adapted construction 
drawings. During the building phase, the contracting firm shall provide the URS with concise 
monthly updates on the physical and financial status of the works, as well as a brief description 
of the operations. The format of such reports must be agreed upon and acceptable to both the 
contractor and URS. Copies of each monthly report and subsequent special reports submitted 
to the PMO will be established. Brief special reports will be produced if deemed required or if 
requested by the client in relation to any problems that obstruct the regular progress of the job. 
Such a report must clearly outline the steps that must be taken to prevent unjustified delays in 
the project's completion. A final report on the services provided must be generated, including a 
concise recapitulation of the technical engineering and construction operations as well as an 
indication of actual vs planned construction-contract terms. The documentation and reports 
shall be written in English, and they shall become the property of URS. 

 
6. LOGISTIC SUPPORT 
 
The URS shall provide the contracting firm; 

 
o A copy of the project proposal report for the proposed project; 
o University Document(s) as may be allowed by the laws of the land to facilitate the 

execution of the project;   
o Liaison officer in the form of a Project Management Unit  

 
 

7. CONTRACT PERIOD  
 

The Contract Period, or term for the services described in these TOR shall be based from the date 
of the Official Notice to Proceed issued by the URS to the Contracting Firm, a duration of ninety 
(90) calendar days. 

 
 

Project Name and 

Location 

Construction Phase 

 

Repair and Maintenance 

of School Building in URS 

Taytay Campus for the 

College of Medicine 

90 C.D. 
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8. MANPOWER REQUIREMENTS (CONSTRUCTION PHASE) 
 
Construction of Proposed One Stop Student Services Center located at J. Sumulong St., Brgy. San 

Juan, Morong, Rizal. 
 

DESIGNATION CS 

Project In-Charge 

 

 

Registered Electrical Engineer 

 

 

Registered Master Electrician  

Civil Works Foreman 

 

 

Safety Officer (SO2) 

 

 

 
Note: 

 
1. CS - (Construction/Repair Works Supervision) involves all activities during 

Construction Phase until turn-over of structures. 
 

 
9. CONSTRUCTION PHASE 

 
1. The construction phase shall proceed only upon approval by the SUC PRESIDENT OF 

University of Rizal System of all the requirements in the Detailed Engineering Design 
Phase, issuance of the Notice to Proceed. 

 

2. Provide monitoring chart such as: S-curve, PERT/CPM, Gantt Chat, Daily Weather 
Chart, Daily Log Book, etc. 

 

3. Prepare monthly work accomplishment report, material testing result, concrete pouring 
permits, and schedule of activities(if applicable). 

 

4. Prepare and deliver to the University of Rizal System “as built” plans upon the 
completion of the project.  

 
 
 

10. CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS 
 

1. The CONTRACTOR shall undertake specific safety policies to observe and maintain in its 
construction site, including the frequency of and persons responsible for conducting toolbox and 
gang meetings. 

 
2. The CONTRACTOR shall see to it that the Construction Safety and Health Program shall be executed 

and verified by the Construction Project Manager or Project Manager and shall be submitted to the 
Bureau of Working Conditions (BWC) which may approve, disapprove or modify the same according 
to existing laws, rules and regulations and other issuances by the DOLE. 

 
3. The CONTRACTOR shall include the cost of implementing the Construction Safety and Health 

Program and to be integrated into the project’s construction cost, provided, that said cost shall be a 
separate pay item, duly quantified and stated in the project’s tender documents and construction 
contract documents. 
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4. The CONTRACTOR shall provide adequate and approved type of protective equipment. Workers 

within the construction project site shall be required to wear the necessary Personal Protective 
Equipment’s (PPE) at all times. The CONTRACTOR shall see to it that: 

 
a. The Construction workers who are working from unguarded surfaces six (6) meters or 

more above water or ground, temporary or permanent floor platform, scaffold or where 
they are exposed to the possibility of falls hazardous to life or limb, must be provided 
with safety harnesses and life lines. 

b. Specialty construction workers must be provided with special protective equipment, 
such as specialized goggles or respirators for welders and painters or paint applicators. 

c. All other persons who are either authorized or allowed to be at a construction site shall 
wear appropriate PPE 

 
   
5. The CONTRACTOR must provide for a full-time officer, who shall be assigned as the general 

construction safety and health officer to oversee full time the overall management of the Construction 
Safety and Health Program. The general construction safety and health officer shall perform the 
following duties: 

 
a. Frequently monitor and inspect any health and safety aspect of the construction work 
being undertaken. 
 
b. Assist government inspectors in the conduct of safety and health inspection at any time 
whenever work is being performed or during the conduct of accident investigation. 
 

6. The CONTRACTOR must provide for one (1) Construction Safety and Health Officer for every ten 
(10) units of heavy equipment assigned to the project site, to oversee the effective compliance with 
the Construction Safety and Health Program at the construction project site, in terms of heavy 
equipment utilization and maintenance. 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 
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SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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Project:

Location:

MATERIAL  LABOR MATERIAL LABOR

I General Requirements

Project Billboard/ Sign Board 1.00             lot

Temporary Facility 1.00             lot

Mobilization/Demobilization 1.00             lot

Permits & Clearances 1.00             lot

Occupational Safety and Health Program 1.00             lot

SUB-TOTAL I -                          

II Demolition and Disposal Works

Dismantling and Isolation of 3F & 4F Electrical Line 1.00             lot

Removal of Ceiling 1.00             lot

Removal of Tiles 1.00             lot

Demolition of Wall for door opening 1.00             lot

SUB-TOTAL II -                          

III Toilet, Pantry and Zocalo (Counter and Wall)

100mm thk CHB 565.00         pcs

Cement 30.00           bags

Sand 2.00             cu.m

Gravel 1.00             cu.m

10mm∅ RSB 186.00         kgs

Ordinary Plywood 1.00             pc

Good lumber 15.00           bd.ft

#16 G.I. wire 3.00             kgs

Consumables 1.00             lot

SUB-TOTAL III -                          

IV Audio Visual Room

50mm x 50mm Angle Bar, 6mm thk. 60.00           pcs

Marine Plywood 3/4" thk 12.00           pcs

Carpet Roll with underlay  (foam) 56.00           sq.m

Sound Proof foam panels (0.3mx0.3mx5cm) 870.00         pcs

Consumables 1.00             lot

SUB-TOTAL IV -               -                          

V
Ceiling Works 

3rd Floor (Board Room, EE Room and Toilet) and 4th Floor

4.5mm Fiber Cement Board 20.00           pcs

Metal Furring 70.00           pcs

Carrying Channel 15.00           pcs

Hanger Rod/Bars 6.00             pcs

Channel Clip 100.00         pcs

Wall Angle 45.00           pcs

Blind Rivet 1.00             boxes

1" Metal Screw 500.00         pcs

SUB-TOTAL V -                          

VI Tile Works

300mm x 300mm Non glazed tiles (Toilet Floor) 156.00         pcs

300mm x 600mm Glazed tiles (Toilet Wall) 68.00           pcs

300mm x 300mm Glazed tiles (Board Room) 654.00         pcs

600mm x 600mm Glazed tiles (Counter) 21.00           pcs

Cement 23.00           bags

Sand 3.30             cu.m

Tile Adhesive, Heavy Duty 14.00           bags

Tiles grout 12.00           bags

SUB-TOTAL VI -                          

VII Dry Wall Partition

6mm Fiber Cement Board 31.00           pcs

Metal Tracks 22.00           pcs

Metal Studs 48.00           pcs

Blind Rivet 10.00           boxes

1" Metal Screw 167.00         pcs

SUB-TOTAL VII -                          

VIII Doors

D-1 = 0.8m x 2.1m Single Swing Fabicated wood flush door; 2" x 

4" Steel door jamb, complete hardwares and accessories
3.00             sets

D-2 = 0.8m x 2.1m Single Swing Fabicated wood flush door with 

louver; 2" x 4" Steel door jamb, complete hardwares and 

accessories

2.00             sets

D-3 = 0.9m x 2.1m Single Swing Fabicated wood flush door; 2" x 

4" Steel door jamb, complete hardwares and accessories
1.00             set

D-4 = 1.5m x 2.1m Sliding Glass Door, 10mm thk glass with  

powder coated aluminum frame, complete hardwares and 

accessories (including installation)

1.00             set

Door Knob 24.00           sets

SUB-TOTAL VIII -                          

IX Painting Works incl Floor Coating

Skimcoat 12.00           bags

Flat Latex 26.00           pail

Masonry Putty (Spot) 11.00           pail

Epoxy Adhesive 3.00             liters

Epoxy Primer 5.00             pail

Epoxy Reducer 5.00             pail

Acqua Epoxy, acrylic water-based 23.00           pail

Epoxy Enamel 5.00             liters

Consumables 1.00             lot

SUB-TOTAL IX -                          

X Scaffolding 1.00             lot

SUB-TOTAL X -                          

XI Mechanical Works -                          

REPAIR & MAINTENANCE OF BUILDING IN URS TAYTAY CAMPUS (COM)

URS TAYTAY CAMPUS

ITEM WORK DESCRIPTION QUANTITY UNIT
 UNIT COST (PHP) COST (PHP)

TOTAL (PHP)

BILL OF QUANTITIES
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Delivery Schedule: __________________________days after receipt of Notice to Proceed 

Submitted by: 

 

______________________________________    __________________ 

Name of the Representative of the Bidder                                     Position 

 

____________________________________                __________________ 

   Name of Bidder           Date   

Provision of Duct Exhaust for Anatomy and Physiology Room

(100mm) 4" diameter x 10m Aluminum Flex Air Duct Duct with 

accessories
3.00             roll

12" Ceiling Mounted Exhaust Fan w/ (4 " ) dia. Exhaust Outlet Tube 6.00             unit

(4") Diam PVC Pipe 7.00             length

Hanger Rod w acessories and Hanger  PVC Support 1.00             lot

Duct Tape 6.00             pcs

Large Cable Tie 2.00             pack

PVC Fittings 1.00             lot

SUB-TOTAL XI -                          

XII Electrical Works

a. Wires and Conduits 

3.5mm2 THHN Wire 6.50             box

5.5mm2 THHN Wire 8.00             box

8.0mm2 THHN Wire 9.00             m

14mm2 THHN Wire 30.00           m

50mm2 THHN Wire 9.00             m

200mm2 THHN Wire 60.00           m

(4")110mm Diameter PVC Conduit 12.00           m

(1") 32mm Diameter PVC Conduit 120.00         pcs

(1/2")20mm Diameter PVC Conduit 150.00         pcs

(1 1/2")50mm Diameter Conduit 3.00             pcs
(4") RSC Pipe 2.00             pcs

b. Panel Boards/ Circuit Breaker 

Service Equipment/ ECB, Main - NEMA 4X, 400AT, 3P, 225AF 

MCCB, 
1.00             assy.

Distribution Panel, Main - 400AT, 3P, 225AF MCCB,                                       

150AT, 3P, 225AF, MCCB ( ACP)                                                                  

60AT, 3P, 100AF MCCB (PP)                                                                         

30AT, 3P, 50AF, MCCB  (LP)                                                                  

w/ Complete isolation and Accessories 

1.00             assy.

Airconditioning Panel(ACP), Main - 150AT, 3P, 225AF MCCB,               

28- 30AT ,3P, 225AF MCCB                                                                                                    

w/ Complete isolation and Accessories 
1.00             assy.

Power Panel(PP), Main - 60AT, 3P, 100AF MCCB,                           

7- 20AT ,3P, 50AF MCCB                                                                                                    

w/ Complete isolation and Accessories 
1.00             assy.

Lighting Panel(LP), Main - 30AT, 3P, 50AF MCCB,                           

8- 20AT ,3P, 50AF MCCB                                                                                                    

w/ Complete Isolation and Accessories 
1.00             assy.

c. Lighting Fixtures

36 W - Louver Type Panel Lights 103.00         assy.

Recessed Circular Downlights 27.00           pcs

d.
Consumables (Box, Clamps, Terminal Lugs,Conduit Fittings,and 

Switches) 
1.00             lot

e. Testing and Commissioning Works 1.00             lot

f. Airconditioning Units -               -           

Nema 3R with 30AT MCCB 28.00           pcs

SUB-TOTAL XII -                          

XIII Plumbing Works

Stainless Sink, 6.00             set

PPR Faucet 6.00             set

Lavatory Sink, complete w/ fittings & accs. 1.00             set

Urinal, complete w/ fittings & accs. 1.00             set

Water closet, complete w/ fittings & accs. 1.00             set

Faucet, Gooseneck type 1.00             set

Floor Drain 3.00             pcs

Telephone Shower Set 1.00             set

Shower Curtain Rod 1.00             set

Shower Curtain 1.00             set

90mm diameter PVC Orange, Series 600 20.00           pcs

50mm diameter PVC Orange, Series 600 5.00             pcs

PVC Pipe Fittings 1.00             lot

63mm diameter (PPR), PN 20 5.00             pcs

32mm diameter (PPR), PN 20 14.00           pcs

Gate Valve, PPR 7.00             pcs

PPR Fittings 1.00             lot

Consumables 1.00             lot

SUB-TOTAL XIII -                          

-                          

10% of DC -                          

8% of DC -                          

5% of DC, OCM, PROFIT -                          

-                          

TOTAL DIRECT COST

OVERHEAD, CONTINGENCIES AND MISCELLANEOUS (OCM)

CONTRACTOR'S PROFIT

VAT (5% OF THE SUM OF DC, OCM AND PROFIT)

TOTAL PROJECT COST
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 
 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 
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⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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Computation of Net Financial Contracting Capacity (NFCC) 

   

1. ABC to be Bid  

2. Total Assets  

3. Current Assets  

4. Total Liabilities  

5. Current Liabilities  

6. Net Worth (2-4)  

7. Net Working Capital (3-5)  

 

 

FORMULA: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or 

uncompleted portions of the projects under ongoing contracts, including awarded contracts 

yet to be started, coinciding with the contract to be bid. 
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Bid Securing Declaration Form 

[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________  

REPUBLIC OF THE PHILIPPINES) 

CITY OF _______________________) S.S. 

  

BID SECURING DECLARATION 

Project Identification No.: [Insert number]  

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which 

may be in the form of a Bid Securing Declaration. 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement 

contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 

Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the 

procuring entity for the commission of acts resulting to the enforcement of the bid securing 

declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 

without prejudice to other legal action the government may undertake. 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances:  

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 

and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 

of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 

furnished the performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at 

[place of execution].                                                   

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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Omnibus Sworn Statement (Revised) 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______  ) S.S. 

 

 AFFIDAVIT 
I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name 

of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 

the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 

Resolution, or Special Power of Attorney, whichever is applicable;)]; 

  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting rules 

have been recognized by the Government Procurement Policy Board, by itself or by 

relation, membership, association, affiliation, or controlling interest with another 

blacklisted person or entity as defined and provided for in the Uniform Guidelines on 

Blacklisting; 
  

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct; 

  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. [Select one, delete the rest:] 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or 
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the end-user unit, and the project consultants by consanguinity or affinity up to the third 

civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

 

a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 

c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 

  

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel 

or representative of the government in relation to any procurement project or activity. 

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability for Swindling (Estafa) or the commission of fraud with 

unfaithfulness or abuse of confidence through misappropriating or converting any 

payment received by a person or entity under an obligation involving the duty to 

deliver certain goods or services, to the prejudice of the public and the government of 

the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 

Revised Penal Code. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

 

 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant
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