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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through [Competitive Bidding, Limited

Source Bidding, or Competitive Dialogue1] have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the Government, including government-owned and/or -controlled
corporations (GOCC), government financial institutions (GFl), state universities and colleges
(SUC), local government units (LGU), and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience,

and are for mandatory2 use in projects that are financed in whole or in part by the GoP or any
foreign government/foreign or international financing institution in accordance with the
provisions of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 (RA
No. 120009).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to be used unchanged in Section II.
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section lIl.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI.
Specifications; Section VII. Drawings; and Section VIII. Bill of Quantities. The forms to be
used are provided in Section IX. Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD
against the requirements of the specific Works to be procured. In addition, each Section is
prepared with notes intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They shall not be included in the final documents, except for the
notes introducing Section IX. Philippine Bidding Documents Related Forms, where the
information is useful for the Bidder. The following general directions should be observed when
using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be furnished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12009.

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international
financing institution procurement guidelines.



f)

This Preface and the footnotes, or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should not
contain footnotes except Section IX. Philippine Bidding Documents Related
Forms since these provide important guidance to Bidders.

The cover page should be modified as required to identify the Bidding
Documents and date of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

If modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details
should be provided in the SCC as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section Il. Instructions to Bidders, and Section IV. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold type face in Sections Il and IV,
respectively.
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Glossary of Acronyms, Terms, and Abbreviations
ABC — Approved Budget for the Contract.
ADR - Alternative Dispute Resolution.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.
BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.
COS - Contract of Service.
CPI — Consumer Price Index.
DOLE — Department of Labor and Employment.
DTI — Department of Trade and Industry.
GCC - General Conditions of Contract.
GFI — Government Financial Institution.
GOCC - Government-Owned and/or —Controlled Corporation.
GoP — Government of the Philippines.
GPPB — Government Procurement Policy Board.
HoPE — Head of Procuring Entity.
JO — Job Order.
IRR — Implementing Rules and Regulations.
ITB — Instructions to Bidders.
LCB- Lowest Calculated Bid.
LCRB — Lowest Calculated Responsive Bid.
LGUs — Local Government Units.
LoC — Line of Credit
MAB — Most Advantageous Bid.
MARB — Most Advantageous Responsive Bid.

MEARB — Most Economically Advantageous Responsive Bid.
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MYCA — Multi-Year Contracting Authority.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.
PSA — Philippine Statistics Authority.

RA No. — Republic Act Number.

SARB - Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB - Single Economically Advantageous Responsive Bid.
SEC — Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

SRRB - Single Rated and Responsive Bid.

UN — United Nations.



Definition of Terms

Bid — a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).

Bidder — a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents — the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
No. 12009, Section 5[€e])

Bill of Quantities — a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services — services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (IRR of RA No. 12009, Section 5[i]).

Contract — the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) — the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor — a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days — refers to calendar days; months to calendar months.

Dayworks — varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect — any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate — the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period — the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.



Drawings — graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract — the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or International or Executive Agreement.

Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (ii) general support services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;
(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5[r]).

Lot — refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB - refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials — refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB - refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.



Online submission — pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works — refer to all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant — refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work — refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports — refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage — refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects — refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in a community and built according to the needs and aspirations of the
community population.

Verified Report — the report submitted by the Implementing Unit to the HoPE setting forth its

findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.
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Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a)

b)

In line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign government/foreign or
international financing institution, if applicable; and

For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general
nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

a)

The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

The deadline for the submission and receipt of bids;

The procurement strategy/ies; and

The bid award criterion/criteria. (e.g., the application of a margin of preference in
bid evaluation)

The Invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.
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1)

3)

4)

9)

Republic of the Philippines
UNIVERSITY OF RIZAL SYSTEM

Province of Rizal
www.urs.edu.ph
Email Address: bacsecretariat@urs.edu.ph
Tel/Fax: 8539-9950 to 9956 loc 125

BAGONG PILIPINAS

Invitation to Bid
for the
Construction of Techno-Biz Building at URS Binangonan

The University of Rizal System, through the fund 011 of 2026 intends to apply the
sum of Twelve Million Five Hundred Thousand Pesos (P12,500,000.00) being the
Approved Budget for the Contract (ABC) to payments under the contract for
Construction of Techno-Biz Building at URS Binangonan (URS-26-01-011). Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The University of Rizal System now invites bids for the above Procurement Project.
Completion of the Works is required Two Hundred Forty (240) calendar days. Bidders
should have completed a contract similar to the Project, within § years from the date
of submission and receipt of bids, a contract similar to the Project. The description of
an eligible bidder is contained in the Bidding Documents, particularly, in Section II.
Instructions to Bidders (ITB).

Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the
“New Government Procurement Act (NGPA)”.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from University of Rizal System and
inspect the Bidding Documents at the address given below from Monday to Thursday,
7:00 AM to 6:00 PM.

A complete set of Bidding Documents may be acquired by interested bidders on
February 10, 2026 from given address and website/s below and upon payment of the
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by
the GPPB, in the amount of Twenty-Five Thousand Pesos (25,000.00).

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

The University of Rizal System will hold a Pre-Bid Conference on February 18, 2026,

1:30 PM at AVEC Room, URS Morong Campus, Morong, Rizal and via Google Meet
Videoconference which shall be open to prospective bidders.
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8)

9)

11)

12)

13)

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below on or before 1:00 pm of
March 2, 2026. Late bids shall not be accepted.

All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on March 2, 2026, at 1:30 PM at AVEC Room, URS Morong
Campus, Morong, Rizal. Bids will be opened in the presence of the Bidders’
representatives who choose to attend the activity.

The University of Rizal System reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in
accordance with Section 70 of R.A. No. 12009, without thereby incurring any liability
to the affected bidder or bidders.

For further information, please refer to:

BAC Secretariat

URS Morong Campus, J. Sumulong St., Brgy San Juan, Morong, Rizal
Tel. No. (02)8539-9950 to 9956 loc 125

Email: bacsecretariat@urs.edu.ph

You may visit the following websites:

For downloading of Bidding Documents: http://www.urs.edu.ph/bid-opportunities/

February 10, 2026

ARIEL M. PLANTILLA, DBA
Chairperson, Bids and Awards Committee
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Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section Ill. Bid Data Sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.
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1)

2)

3)

A. General

Scope of Bid

1.1

1.2

The Procuring Entity University of Rizal System, invites Bids for the
Construction of Techno-Biz Building at URS Binangonan with Project
Identification Number URS-26-01-011

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the fund 011 and in the
amount of Twelve Million Five Hundred Thousand Pesos (P12,500,000.00). It
intends to apply part of the funds received for this Project to cover eligible payments
under the contract.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1

Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) "corrupt practice" means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

ii) "fraudulent practice" means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

iii) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.
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4)

3.2

3.3

iv) “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution
of a contract;

V) “obstructive practice” is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

b) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

41

All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;
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c) A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;

d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

f) A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

4.2  All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HOPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.’

4.3 The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply to the following persons and
affiliates:

a) In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

b) In the case of partnerships, to the partnership itself and its partners;

C) In the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

d) In the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

3 Section 81.1 of the IRR.
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In the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been
determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

5)  Eligible Bidders

5.1

5.2

5.3

Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of Infrastructure Projects, the following persons
shall be eligible to participate in this bidding:

a)

b)

Duly licensed Filipino citizens or sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines; and

Persons or entities forming themselves into a Joint Venture (JV), i.e., a
group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

In accordance with RA No. 4566 or the “Contractors' License Law” as amended
by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.
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6)

5.4

5.5

5.6

The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),
or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivalent document shall be submitted.

The computation of a bidder's NFCC must be at least equal to the ABC to be
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder’s current assets and current liabilities shall be
based on the latest AFS submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

Bidder’s Responsibilities

6.1

6.2

6.3

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

The Bidder undertook the following responsibilities:
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Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,
and provisions;

Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it is not “blacklisted” or barred from bidding by the
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA
No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers’ wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,
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6.4

6.5

k)

without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

i) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and

iii}) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment’s
premises.

Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

Examined all instructions, forms, terms, and specifications in the
Bidding Documents;

Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect
the cost, duration and execution or implementation of the contract,
project, or work; and

Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.
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7)

8)

9)

6.6

In case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.

Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United
Nations.

Subcontracts

8.1

8.2

8.3

8.4

The Bidder may subcontract portions of the Works to an extent as may be
approved by the HOPE and as stated in the BDS. However, the subcontracted
portion shall not exceed fifty (50%), or a different percentage of the ABC, on a
per project basis, as approved by the GPPB.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

Subcontractors must meet the eligibility criteria as stated in the_ BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1

9.2

9.3

If so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entity’s physical address and/or online through videoconferencing,
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to clarify and address the Bidders’ questions on the technical
and financial components of this Project.

The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhilGEPS website.

Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Entity’s requirements. While non-attendance of the
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10)

11)

9.4

Bidder will in no way prejudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided
in the Supplemental Bid Bulletin.

The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.

Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1

10.2

10.3

10.4

Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall
be the responsibility of all prospective bidders, including those who have
properly secured the Bidding Documents, to inquire and secure Supplemental
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
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12)

translator in the foreign bidder’s country. The Bidder shall cause the authentication of
the translated documents and shall be authenticated by the appropriate Philippine
foreign service establishment or post or the equivalent office having jurisdiction over
the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the
Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.

Documents Comprising the Bid: Technical and Financial Components

12.1

The first bid envelope shall contain the following technical documents, including
the eligibility documents:

PhilGEPS Certificate of Registration (Platinum Membership) in
accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (JV);

Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

Statement of the Bidder’'s SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final
Acceptance issued by the project owner other than the Contractor, or a
final rating of at least satisfactory in the CPES, or a similar performance
and monitoring system. In case of contracts with the private sector, an
equivalent document shall be submitted;

NFCC computation in accordance with ITB Clause 5.6;
Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with ITB
Clause 16, and validity period under ITB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

ii) List of Contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii)) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
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12.2

12.3

12.4

case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the IRR.

The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.

Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

All bids that exceed the ABC shall not be accepted. Unless otherwise indicated
in the BDS, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer’s or Procuring Entity’s estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

13) Bid Prices

13.1

13.2

The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. In case partial bids are allowed in the ITB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the
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said item would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

13.3 For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.

14) Bid Currencies

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.4

14.2 If so, allowed in accordance with ITB Clause 14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

14.3 Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

15)  Bid Validity

15.1 Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

15.2 Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

16)  Bid Security

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Amount of Bid Security
Form of Bid Security (Not less than the required
Percentage of the ABC)

(a) Cash or cashier's/manager’s check
issued by a bank.

o,
For biddings conducted by LGUs, Two percent (2%)

the Cashier’s or Manager’s check

4 RA No. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”
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16.2

16.3

16.4

16.5

may be issued by other banks
certified by the BSP as authorized
to issue such financial instrument.

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a
local bank, if issued by a foreign
bank.

H o
For biddings conducted by LGUs, Five percent (5%)
the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)
Insurance on as authorized to
issue such security.

(d) Bid Securing Declaration Not Applicable

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid until June 30, 2026. Any bid not accompanied
by an acceptable Bid Security shall be considered as non-responsive and
rejected by the Procuring Entity.

In no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. In case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
of the successful Bidder’s Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VIII, X, XI, and XXI of the IRR:

a) If a Bidder:
i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most

Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
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ii)

Vi)

vii)

viii)

Xi)

Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HOPE, members of the BAC, the TWG,
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
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xii)

xiii)

Xiv)

XV)

XVi)

XV)

XVi)

applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Allows the use of one’s name or uses the name of another for
purposes of public bidding;

Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

Has any documented attempt to unduly influence the outcome
of the bidding;

Employs schemes which stifle or suppress any procurement
activity; or

Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal;

If a Winning Bidder:

i)

Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

ii.i) Corrupt, fraudulent, collusive and coercive practices;
ii.ii) Drawing up or using forged documents; or

ii.iii Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.
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17)

18)

iii) Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;

iv) Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

V) Has its contract terminated due to its default or unlawful acts; or

vi) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the Infrastructure Project
due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

Format and Signing of Bids

171

17.2

17.3

17.4

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

18.1

18.2

18.3

Bidders shall enclose their technical documents described in ITB Clause 12 in
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,”,
sealing them all in an outer envelope marked “BID.”

The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

All envelopes shall:
a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

c) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 18.1;
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19)

20)

21)

18.4

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.1; and

e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 19.

For manually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
condition of the bid as submitted. On the other hand, unsealed or unmarked
bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address indicated in the
Invitation to Bid, on or before 1:00 pm of March 2, 2026.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

Modification and Withdrawal of Bids

211

21.2

Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly
identified, linked to its original bid, and marked as a “modification,”
thereof, and stamped “received” by the BAC. Bid modifications received
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
labelled as a “modification” of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

Bidders may withdraw their bids in writing before the deadline for submission

and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.
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21.3

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall
result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be disqualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

22) Opening and Preliminary Examination of Bids

221

22.2

The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the
Procuring Entity concerned.

The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
financial proposals of the bidders who have met the highest technical score
for MAB shall be opened.

34



23)

24)

25)

223

224

22.5

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

23.1

23.2

Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

Detailed Evaluation and Comparison of Bids

25.1

252

253

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).
The award criterion shall be determined as follows:

a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and
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i)

The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.

b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:

i)

ii)

iv)

The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equal to one hundred percent (100%).

To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
qualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;
c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative
characteristics;

g) Organization, qualification, and experience of employees or

staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or
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254

255

25.6

25.7

258

i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.

c) For MAB

i)  The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

i) The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. If the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidder will be disqualified.

In order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. It may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
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26)

bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

Post - Qualification

26.1

26.2

26.3

26.4

26.5

The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the

grounds for such determination.’

Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-qualification and provided that the request for reconsideration of the

5 Sec 63.5 of the IRR.
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26.6

26.7

26.8

first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

If the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is
determined for award, subject to the procedure of Notice and Execution of
Award.

Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

In case of approval, the HOPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

In the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

27) Reservation Clause

271

27.2

Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) If it has reasonable grounds to believe that there has been a change in
the bidder’s capability to undertake the project from the time it submitted
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
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28)

any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding
process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Contract

Contract Award

28.1

28.2

28.3

Subject to ITB Clause 26, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.

Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:
i) Valid JVA, if applicable;

ii) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iii)) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of
Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.
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29) Signing of the Contract

29.1  Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

29.3 The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

C) Winning Bidder’s bid, including the technical and financial proposals,
and all other documents/statements submitted (e.g., Bidder’s response

to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.
30) Performance Security

30.1 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.

30.2 Sectors enumerated under Section 76.16 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the total contract price in accordance with the following price schedule:

6 Section 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the
following sectors:

a) Farmers as cetrtified by the Department of Agriculture (DA);

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR);

¢) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise
known as the Magna Carta for Disabled Persons, as amended;

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Council;

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI,
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended, and

h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process.
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31)

32)

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashier's or Manager’s
check issued by a bank.

For biddings conducted by LGUSs, the
cashier’s or manager’s check may be
issued by other banks certified by the
BSP as authorized to issue such

financial instrument.
Ten percent (10%)

b) Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. If issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the IC as Thirty Percent (30%)
authorized to issue such security.

30.4 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the IRR.

42



Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section Il. Instructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will
apply to the bids. In preparing Section lll, the following aspects should be checked:

a) Information that specifies and complements provisions of Section Il. Instructions to
Bidders must be incorporated; and

b) Amendments and/or supplements, if any, to provisions of Section Il. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be incorporated.
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Bid Data Sheet

ITB Clause

The Procuring Entity is UNIVERSITY OF RIZAL SYSTEM

1.1 The Project title is Construction of Techno-Biz Building at URS
Binangonan.
The identification number of the Contract is URS-26-01-011.

2 The Funding Source is:
2.1 The GOP through the fund 011 of 2026 in the amount of Twelve Million
Five Hundred Thousand Pesos (£12,500,000.00).
2.2 The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

3.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.

54 Contracts similar to the Project shall be those described as follows:
A contract shall be considered similar to the procurement project if it involves
the construction of a building or facility with substantially the same maijor
categories of work, such as structural works (reinforced concrete),
architectural finishes, electrical works, and mechanical/sanitary plumbing
works, comparable in nature and complexity to the proposed Techno-Biz
Building.
The determination of similarity shall be guided by the principles of
proportionality and Fit-for-Purpose, and the contract need not be identical in
size or exact design, provided that the required technical capability is
demonstrated.

7 No further instructions.

8.1 “Subcontracting is not allowed.”

9.1 The Procuring Entity will hold a pre-bid conference for this Project on
February 18, 2026, 1:30 PM at AVEC Room, URS Morong Campus, Morong
Rizal and/or through video-conferencing, webcasting, or similar technology,
or a combination thereof via Google Meet Conference.

10.1 The Procuring Entity’s address is:

BAC Secretariat
URS Morong Campus, J. Sumulong St., Brgy San Juan, Morong, Rizal
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Tel. No. (02)8539-9950 to 9956 loc 125
Email: bacsecretariat@urs.edu.ph

12.1(h)(ii) The minimum work experience requirements for key personnel are the
following:
Key Personnel General Experience Relevant Experience

Project In-Charge Responsible for the day-to-day supervision and
implementation of the Construction of Techno-Biz
Building. Must be a duly licensed Civil Engineer of
Architect, with a valid Professional Regulation
Commission (PRC) license. Must have at least five
(5) years of proven experience in the field of
construction, repair, and maintenance works
directly related to the scope of the project. Must be
physically present and available on-site during the
duration of the project to oversee and coordinate
activities, address issues, and report to the
implementing agency or project owner as
necessary

Registered Supervise and ensure the proper execution of all
Electrical Engineer | electrical work included in the project. Must be a
Registered Electrical Engineer with a valid and
active license issued by the Professional
Regulation Commission (PRC). Must have at least
three (3) years of work experience directly related
to electrical system installation in construction
projects of similar scope and complexity. Must be
well-versed in the implementation of the Philippine
Electrical Code (PEC) and other applicable laws,
standards, and safety regulations governing
electrical works. Should be on-site as needed or as
necessary during critical stages of project
implementation, including inspection, testing,
coordination, and resolution of electrical issues.

Registered Must be a duly licensed Registered Mechanical
Mechanical Engineer (RME/ME) with a valid Professional
Engineer Regulation Commission (PRC) license. Must have

at least three (3) years of relevant experience in
supervision, inspection, installation, and testing of
mechanical works in building construction projects
similar in nature and scope (e.g., HVAC systems,
fire protection, plumbing and sanitary systems,
mechanical equipment installation). Shall be
responsible for ensuring that all mechanical works
are executed in compliance with the Mechanical
Code of the Philippines, applicable provisions of the
National Building Code, approved design plans,
and project specifications.

Electrical Foreman | Assist in the supervision and implementation of
electrical works covered by the project. Must be a
Registered Master Electrician with a valid and
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active license issued by the Professional
Regulation Commission (PRC), in accordance with
Republic Act No. 7920 (New Electrical Engineering
Law) OR a valid holder of National Certificate Il (NC
II) in Electrical Installation and Maintenance issued
by the Technical Education and Skills Development
Authority (TESDA). Must have at least three (3)
years of practical experience in electrical
installations specifically related to the scope of the
project. Must be present on-site as required to
directly oversee the execution of electrical tasks,
coordinate with the Electrical Engineer, and ensure
compliance with technical and safety specifications.

General Foreman

Directly supervise and coordinate the execution of
civil and architectural works on-site. Must have at
least three (3) years of hands-on experience in
supervising civil works such as masonry, concrete
works, and finishing works in construction project
similar in nature and scope. Must possess a valid
National Certificate 1l (NC 1l) issued by the
Technical Education and Skills Development
Authority (TESDA) in a trade relevant to the scope
of the project (e.g., Carpentry, Masonry,
Construction Painting, or similar). Must be
physically present at the job site full-time to monitor
daily work activities, resolve issues, and implement
instructions from the project in-charge. Any relevant
training/s from accredited agency/ies shall be
considered acceptable.

Materials Engineer
Il

Must be duly accredited by the Department of
Public Works and Highways (DPWH) as Materials
Engineer Il, in accordance with existing DPWH
regulations and guidelines. Must possess a valid
PRC license as a Civil Engineer. Must have at least
three (3) years of relevant experience in
construction materials testing, quality control, and
quality assurance works for building projects similar
in nature and scope. Shall be responsible for
ensuring that all construction materials used
conform to the required standards and
specifications prescribed by the DPWH Standard
Specifications (Blue Book), project plans, and other
applicable regulations. Must be available on-site as
required to monitor, inspect, and certify materials
incorporated into the works.

Draftsman

Must be a graduate of Architecture, Engineering, or
Technical/Vocational drafting course, OR have
equivalent training and certification in drafting. Must
have at least three (3) years of relevant experience
in preparing construction drawings, shop drawings,
and as-built plans for building projects similar in
nature and scope. Must be proficient in the use of
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Computer-Aided Design (CAD) software (e.g.,
AutoCAD or equivalent) and capable of producing
accurate and detailed drawings in accordance with
project requirements and standards. Shall be
responsible for the timely preparation, updating,
and submission of as-built drawings, reflecting all
approved revisions, field adjustments, and actual
site conditions of the project.

Safety Officer
(8S02)

Responsible for ensuring that all safety protocols,
health standards, and regulatory requirements are
strictly implemented and followed at the project site.
Must have at least three (3) years of experience in
the implementation of occupational safety and
health programs in construction projects similar in
scope and complexity. Must be a duly recognized
Safety Officer 2 in accordance with the Department
of Labor and Employment (DOLE) Department
Order No. 198-18 and must possess a valid
Construction Occupational Safety and Health
(COSH) training certificate issued by a DOLE-
accredited training organization. Must be physically
present at the job site full-time to monitor daily
construction activities, conduct regular safety
inspections, and ensure strict adherence to all
safety and health protocols. The role of the Safety
Officer 2 may also be performed by the assigned
Project In-Charge, provided that he or she meets all
the qualifications and certifications required under
this provision.

12.1(h)(iii)

The minimum major equipment requirements are the following:

Equipment

Capacity Number of Units

Plate Compactor

3.5 hp or higher

At least 1 unit

One bagger
concrete mixer

At least 1 unit

Rebar cutter

At least 1 unit

Concrete vibrator

At least 1 unit

Insulation 1000 volts At least 1 unit
resistance tester

Multi tester with | 1000 volts At least 1 unit
clamp meter

Continuity - At least 1 unit

tester/Test lamp
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Scaffolding - varies
systems

Tile cutter and | - At least 1 unit
grinder

Welding machine | - At least 1 unit

Hand drill - At least 1 unit

12.4

The ABC is P12,500,000.00. Any bid with a financial component exceeding
this amount shall not be accepted.

14.1

The bid prices shall be quoted in Philippine Peso.

14.3

Not applicable

15.1

Bids will be valid for 120 calendar days from bid opening.

16.1

The Bid Security shall be in the form of a Bid Securing Declaration, and
choose at least two (2) from any of the following:

1. The amount of not less than P250,000.00, if bid security
is in cash, and

2. The amount of not less than P625,000.00, if Surety
Bond.

16.2

The Bid Security shall be valid until June 30, 2026.

16.3

In case of extension of bid validity and bid security validity period,

Substitution of the bid security form is allowed. Bid Securing Declaration and
the following forms may be used:

a) Cash or Cashier’s or Manager’s Check issued by a Bank.
b) Surety bond callable upon demand issued by a surety or insurance

company duly certified by the Insurance Commission as authorized to issue
such security. ”

19

The address for submission of bids is BAC Secretariat Office, URS Morong
Campus, Morong Rizal

The deadline for submission of bids is 7:00 PM, March 2, 2026.

215

“No further instructions.”

22.1

The date and time of bid opening is 1:30 PM, March 2, 2026.

The place of bid opening is AVEC Room, URS Morong Campus, Morong
Rizal
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22.2(b) The selected criterion under Section 49.2 of the IRR of RA 12009 is the
Lowest Calculated and Responsive Bid (LCRB), whereby the contract is
awarded to the eligible and technically responsive bidder with the lowest
financial bid.”

25.3 (b)(i) The quality component shall be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative characteristics;

g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

j) Delivery conditions, such as delivery period and delivery process;

k) Disposal measures; or

[) Other relevant criteria in relation to the subject Goods or
Infrastructure Projects to be procured.

25.3 (b)(iii) [indicate the weights given to the price and quality proposals, including the
sustainability of materials or structures with green specifications]

25.3(b) [indicate the criteria with corresponding numerical weights of the quality
component]

25.3 (0)(1) “Not applicable”

25.5 (a) R . o . .
Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b)

Bid correction shall be allowed.
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25.6 No further instructions.
26.1 “None.” Permits shall be secured by the Contractor after Notice of Award and
prior to construction.
29.3(f) “The following documents shall be submitted by the winning bidder after
issuance of Notice of Award and prior to start of construction.”
a. Approved Construction Schedule and corresponding S-
Curve;
b. Program Evaluation Review Technique (PERT), Critical Path
Method (CPM), or other acceptable project scheduling tools;
c. Manpower Schedule;
d. Equipment Utilization Schedule;
e. Detailed Construction Methodology / Method Statements;
f. Construction Safety and Health Program (CSHP);
g. Quality Control Program and/or Inspection and Test Plan
(ITP);
h. Environmental Management Plan, if applicable;
i. Traffic Management Plan, if applicable; and
j- Other documents that may be required by existing laws, rules
and regulations, and/or Procuring Entity
30.2 Posting Performance Securing Declaration in lieu of performance security
may be allowed in this Project.
30.3 The Performance Security shall be in the form: [choose one from any of the

following:]

1) The amount of not less than P1,250,000.00, if
performance security is in cash.

2) The amount of not less than P1,250,000.00, if
performance security is in cashier’s check.

3) The amount of not less than P1,250,000.00, if
performance security is in manager’s check.

4) The amount of not less than P1,250,000.00, if
performance security is in bank draft.

5) The amount of not less than P1,250,000.00, if
performance security is in guarantee.
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6) The amount of not less than P1,250,000.00, if
performance security is irrevocable LoC. Or

7) The amount of not less than P3,750,000.00, if
performance security is Surety Bond.

51




Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.

52




TABLE OF CONTENTS

I € 7= =T o T =Y 0T 55
2. INterpretation........cccii e e e e e e nnnnn 55
3. Governing Language and Law ...........cccoiiieceeciniiirnsrscssssssssesssssmsssssssssssssssssssssssssnnens 56
4, CommuUNICAtIONS .....ccciiiiiiiiiii i ————————— 56
5. P0sSsSesSion Of Site ......cccovciiiieiiii e ——— 56
6. The Contractor’s Obligations..........ccccoririiriiirrrr 57
PR S 111 Yoo 0 14 - T 41 T N 57
8. Advance Payment ............oo i rs s s s e e e e nnnnn 59
9. Progress Payments.........cccooiiiiiniinni s 59
10. Payment DOCUMENTS........c..oiiiiiii s e s s e s s s s s s s s e e s s e e mm s s e e nm s snnnn 60
L T 301 1= 1T o N 61
12. Performance SECUNItY ........cuuuiiiiiiiiimiiiiiiiee s 61
13. Detailed Engineering and Site Investigation Reports.........cccccceeeviiimmiirccccciiieineeeees 62
14. Licenses and Permits ..........cuuiiiiimmmmmimimminnminnisnessssssssssssssssssssssssssssssssssss s ssnsnsssnsnssnns 63
15. Contractor’s Risk and Warranty Security.......cccccccccceeiiiiimiiicccccccs e 63
16. Procuring Entity’s RiSK.........ccuiimmmmmmimmmimmiiiiiniineseensssssssssssssssssssssssssssss s sssssssnnnnnnns 66
L 1T T =T o 66
18. Liquidated Damages ........ccccoiiiicuiiiiiceiiiiricessr s s s rsmsss s srsmsss s s e sm s s e rmn s s rennssssnnnnssssnnnn 67
19. Settlement of DISPULES .....couuuiiiiiiiiiiccccer e rrr s e s e s e s e e e r e e e nmmnnnnas 68
20. Liability of the Contractor ... 68
21. Termination for Breach of Contract..........ccccccooiiiiiiiemmiir 68
22. Termination Due to Force Majeure...........cccooiiiiiin s 69
23. Termination by Contractor ... 70
24. Termination for CONVENIENCE.........ccciiiiiiiiiiiiiiiirss e 70
25. Termination for Unlawful ACts ...........cccoimmmimiiiinnc e 71
26. Termination for Other Causes...........ccccimmmiirii e ——————— 71
27. Procedures for Termination of Contracts............cccoiiiiiiiin o, 72
28. Approval of Drawings and Temporary Works by the Procuring Entity .................. 73
29. Acceleration and Delays Ordered by the Procuring Entity ..., 74
30. Contractor's Right to Claim.........cccooiiiiiii s 74
31, DAYWOLIKS ...couuuiiiiiiiiiicaseass s e rerrnmasssas s e s s e s nnnssssassersesnmnssssssssrrernnnsssssssseensnnnnnssssnssennnnnnnn 74
32. Early Warning.......cccociiisssssssssssssss s s s s s s s ss s s s s s s s s s s s s nnnees 74

53



33.
34.
35.
36.
37.
38.
39.
40.
41.
42,
43.
44,
45.
46.
47.
48.

Program of WOrK ... s 74

Management CONfErencCes...... .o iceecciiiiiirr i s e e e 75
Bill of QUANLItIES......coieee e 75
Instructions, Inspections and Audits...........oooeiiiiiicccc s 76
Identifying Defects ... 76
Correction of Defects..........cccviiiiiiiiiiiiiiiiii i ————— 76
Uncorrected Defects ..o 76
Variation Orders .........ccceeeiiiiiiiiiier s ————— 77
Contract Completion...........cooiiicciii e e r e s r e e n e e e ne e 78
SuSPENSIioN Of WOTrK.........cooiiiiiiccccn s r s s r e s s s s s s e e e e e mm s s e ennnns 79
Payment on Termination ... 79
Extension of Contract Time.........ccccccmmmiiiiiiinier s 80
Price Escalation ..........ccocooiiiii 81
L0 11 o] =1 1 e o 81
B2 LT 1o 1 1T PSSP 81
Operating and Maintenance Manuals ... 81

54



1)

2)

General Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

1.2

1.3

1.4

1.5

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

Interpretation

2.1

22

23

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
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3)

4)

5)

e) Special Conditions of Contract;
f) General Conditions of Contract;
9) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1

3.2

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1

52

5.3

5.4

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 1.3,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 44.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried
out.

56



6)

7)

The Contractor’s Obligations

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the Procuring Entity asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in dealing with them.

Subcontracting

7.1

Unless otherwise indicated in the SCC, the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. If
subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractor’s eligibility documents, shall be disclosed.
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7.2

For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive
agreements:

a)

f)

The subcontracted portion of the contract shall be subject to the
approval of the HOPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

i) The subcontracted portion shall be limited to components that
are not deemed "significant or material" to the project as
determined by the Procuring Entity.

Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

The general contractor shall remain liable for the subcontractor's
actions, defaults, delays, and negligence;

The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the IRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,
the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed;

i) Subcontractors shall be eligible to concessional windows of GFls

that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and
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8)

9)

iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

Advance Payment

8.1

8.2

8.3

8.4

The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

i) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

Once a month, Contractors may submit documents, such as Monthly

Certific:ates,7 to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

Progress Payments

9.1

Once a month, the Contractor may submit a statement of work accomplished
(SWA\) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shall check the Contractor’'s SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

7 Commission on Audit (COA) Circular 2012-001.
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9.2 The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.
b) Portion of the advance payment to be recouped.
c) Retention money in accordance with the conditions of the contract.

d) Amount to cover third-party liabilities.
e) Amount to cover uncorrected discovered defects in the Works.

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

9.4 The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

9.5 Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

10) Payment Documents

10.1 Subject to existing accounting and auditing rules and regulations,8 the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

10.2 The Procuring Entity shall check the Contractor’'s monthly statement and certify
the amount to be paid to the Contractor.

10.3 The value of Work executed shall:
a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations.
10.4 The Procuring Entity may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in the
light of later information.

8 COA Circular No. 2012-001.
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11) Retention

11.1

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of

the c:ontract.g

Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

If, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable causes. "’

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

12)  Performance Security

12.1

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

9 Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of
security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project

completion.

10 Section 71.2.8 of the IRR.
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12.2

12.3

12.4

12.5

12.6

12.7

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance. In case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shall cause the extension
of the validity of the performance security to cover the said extensions.

The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may be.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring

Entity to institute action pursuant to Act No. 3688" against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13) Detailed Engineering and Site Investigation Reports

13.1

13.2

The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,
as proposed, specific recommendations for such changes shall be supported

11 Also known as "An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”.
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14)

15)

13.3

13.4

by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

A schedule of detailed engineering activities shall include the following:

P)

Survey;

Site Investigation;

Soils and Foundation Investigation;
Construction Materials Investigation;
Preparation of Design Plans;

Preparation of Technical Specifications;
Preparation of Quantity and Cost Estimates;
Preparation of Scope of Work;

Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

Preparation of Site or Right-of-Way Plans including Schedule of
Acquisition;

Preparation of Utility Relocation Plan;
Preparation and Submission of Design Report;

Environmental Impact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

Value Engineering Studies; and

Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

15.1

From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
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15.2

15.3

15.4

as well as the works, equipment, installation and the like to be affected by its
construction work.

The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HOPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All
payables of the GoP in its favor shall be offset to recover the costs.

The following persons shall be held responsible for “Structural Defects,” i.e.,
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

a) Contractor — Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

b) Consultants — Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

c) Procuring Entity’s Representatives or Project Manager or Construction
Managers and Supervisors — The project owner’s representative,
project manager, construction manager, and supervisor shall be held
liable in cases where the Structural Defects or Failures are due to their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and
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15.5

15.6

15.7

e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or non—compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

Five Percent (5%)

For biddings conducted by LGUs, the

Letter of Credit may be issued by

other banks certified by the BSP as

authorized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP
as authorized to issue such financial
instrument.

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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17)

15.8

In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty
security posted in favor of the Procuring Entity.

Procuring Entity’s Risk

16.1 From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

ii) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed or
contracted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance

17.1  The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
a) Contractor’s All Risk Insurance, with an exception for Simple

Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

c) Personal injury or death of Contractor’'s employees; and

d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

17.2 The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

17.3 The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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17.4

17.5

17.6

produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:
i) become bankrupt;
ii) been placed under receivership or under a management
committee;
iii}) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license

to engage in business or its authority to issue insurance policies
has been cancelled; or

V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

18) Liquidated Damages

18.1

18.2

When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable
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19)

20)

21)

18.3

18.4

18.5

when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
or a combination thereof, whichever is convenient to the Procuring Entity.

In case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

Settlement of Disputes

19.1

19.2

19.3

Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual
consultation or agreement.

In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

If arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

If the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004”. However, disputes that are within the competence or
jurisdiction of the Construction Industry Arbitration Commission shall be

. 12
referred to the same for resolution.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

Termination for Breach of Contract

211

The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

12 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised

Rules of Procedure.
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21.2

f)

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

Due to the Contractor’s fault and after the contract time has expired, it
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor’s obligations
under the contract, refuses or fails to comply with the Procuring Entity’s
instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project
Engineer’s instruction to conduct remedial work, within 30 days after
receiving the said notice;

The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment deployment
schedule as required for the project;

The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor’s creditors; or any act is done or any event occurs which is
analogous to or has a similar effect to any of these acts or events under
applicable laws.

All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure

22.1

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. It shall not include ordinary
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23)

24)

222

223

224

22.5

unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.

If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a)

b)

d)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity’s
obligations under the contract;

Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the Infrastructure Project; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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26)

If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.1, unless otherwise specified in the SCC;

Drawing up or using forged documents;

Using adulterated materials, means, or methods, or engaging in production
contrary to rules of science or trade; or

Any other act analogous to the foregoing.

Termination for Other Causes

26.1

26.2

26.3

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoOPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HOPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

c) A payment certified by the Procuring Entity is not paid to the Contractor

within eighty-four (84) days from the date of the Procuring Entity’s
certificate;
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26.4

26.5

26.6

d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring

Entity;
e) The Contractor does not maintain a Security, which is required; and
f) The Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC 18.

The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

271

The following provisions shall govern the procedures for the termination of this
Contract:

a) Verification - Upon receipt of a written report of acts or causes which
may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence
attached;

b) Notice to Terminate - Upon recommendation by the End-User or
Implementing Unit, the HOPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i) that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.
The Notice to Terminate shall be accompanied by a copy of the Verified

Report;
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27.2

c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract;

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor's verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

e) Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

f) Contract Termination Review Committee (CTRC) - The HOPE may
create a committee to assist him in the discharge of its functions under
the IRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

g) Take-over of Contracts - If a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

Approval of Drawings and Temporary Works by the Procuring Entity

28.1

28.2

28.3

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s approval shall not alter the Contractor’s responsibility for
design of the Temporary Works.
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30)

31)

32)

33)

28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity

29.1  When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. If as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

Dayworks

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

31.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

Early Warning

32.1 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

32.2 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work
33.1  Within the time stated in the SCC, the Contractor shall submit to the Procuring

Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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33.2

33.3

33.4

33.5

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor’s obligations. A revised Program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

Management Conferences

34.1

34.2

Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

Bill of Quantities

35.1

35.2

35.3

The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work item completed differs from the quantity
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go

beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.

75



36)

37)

38)

39)

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

36.1 The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 If the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

Correction of Defects

38.1 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the notified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4 The Procuring Entity shall certify that all defects have been duly corrected.
Uncorrected Defects

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor

will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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Variation Orders

40.1

40.2

40.3

40.4

Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or Implementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
in the work or character provided for in the contract.

For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall
be used.
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40.5

b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (e.g., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity’s representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work
Order:

a) In the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HOPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HOPE or its duly authorized representative.

Contract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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Suspension of Work

42.1

42.2

42.3

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

b) Requisite construction plans which must be owner furnished are not

issued to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the Interior and Local
Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond

forty-five (45) calendar days from the time the Contractor's claim has
been certified by the Procuring Entity’s authorized representative that
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

Payment on Termination

43.1

If the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment
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due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

43.2 If the Contract is terminated for the Procuring Entity’s convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

43.3 The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

43.4 If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

44,1 Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

44.2 No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

44.3 Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

444 No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

445 Extension of contract time may be granted in the cases indicated in the SCC.
446 The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of

contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.
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44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended
Completion Date.

44.8 The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
Infrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

Operating and Maintenance Manuals

48.1 If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

48.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s approval, the
Procuring Entity shall withhold the amount stated in the SCC from payments
due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

a) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause

1.1

The Intended Completion Date shall be the date falling two hundred
forty (240) calendar days from the Start Date indicated in the Notice to
Proceed.

NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.2

The Procuring Entity is University of Rizal System J. Sumulong St.,
Brgy San Juan, Morong, Rizal

1.3

The Site is located at University of Rizal System Binangonan Campus,
National Road, Brgy. Calumpang, Binangonan Rizal and is defined in
drawings No. CS.

For reference only, the general location of the Project Site may be viewed
at;

https://www.google.com/maps/place/University+of+Rizal+System+
Binangonan

The foregoing link is provided for informational purposes only and shall
not supersede the Contract Drawings and Specifications.

1.4

The Start Date shall be the date of receipt by the Contractor of the Notice
to Proceed, which date shall be inserted upon issuance thereof.

NOTE: The start date shall be the date of receipt of the Notice to Proceed.

1.5

The Works consist of the construction of a Techno-Business (Techno-
Biz) Building, including site development, structural, architectural,
electrical, mechanical, plumbing, sanitary, and fire protection works,
together with all incidental works necessary for the completion of the
Project, in accordance with the Contract Drawings and Technical
Specifications.

There are no other related or concurrent contracts under this Project.

2.2

“Not applicable”. The Works shall be completed as a single whole within
two hundred forty (240) calendar days from the Start Date. No sectional
completion is required under this Contract.

5.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon the Contractor’s receipt of the Notice to Proceed.

6.5

The Contractor shall employ the Key Personnel as proposed in its Bid
and confirmed during post-qualification, subject to the approval of the
Procuring Entity.
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Any substitution of Key Personnel shall be in accordance with Section
6.5 of the General Conditions of Contract and shall require prior written
approval of the Procuring Entity.

The level of deployment of the Key Personnel shall be commensurate
with the nature, scope, and complexity of the Works.

7.1

No further instructions.

8.1

The amount of the advance payment shall be fifteen percent (15%) of the
Contract Price, to be made in lump sum.

The advance payment shall be released upon submission by the
Contractor of an irrevocable and unconditional advance payment security
equivalent to the full amount of the advance, in a form acceptable to the
Procuring Entity, and upon execution of the Contract.

The advance payment shall be subject to the provisions of RA 12009 and
its Implementing Rules and Regulations.

The advance payment shall be offset from the interim payment claims as
the Works progress.

9.1

No further instructions.

9.4

The advance payment shall be repaid by the contractor by deducting
fifteen percent (15%) from his periodic progress payments, a percentage
equal to the percentage of the total contract price used for the advance
payment.

The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, that at least fifteen percent (75%) of the Works has
been accomplished as certified by the Procuring Entity.

12.7

No further instructions.

13.1

The following Site Investigation Report is available to the Contractor for
reference:

a. Geotechnical Report-  Field  works
conducted on June 3 & 8, 2025.

15.3

No further instructions.

15.5

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures: Fifteen (15) years.
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19.2

The Arbitrator shall be a neutral and competent professional jointly
appointed by the Procuring Entity and the Contractor, who has
experience in construction dispute resolution and is independent of both
parties.

The name and address of the appointed Arbitrator shall be inserted upon
mutual agreement of the parties.

20 “No additional provision.”
25(a) No further instructions.
27.2 “The Contractor acknowledges that the Procuring Entity may suspend the

Works, in whole or in part, for any failure to comply with the Contract or
lawful instructions of the Procuring Entity, including but not limited to the
violations listed below.”

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed (“NTP”);

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of
infrastructure  projects or consultancy contracts, lawful
instructions include but are not limited to the following:

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

i) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and

V) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

c) Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

d) Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of the
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Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

i) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or
negligence.

e) Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security
posted by the Contractor shall also be forfeited.]

311

No dayworks are applicable to the contract.

33.1

The Contractor shall submit the Program of Work to the Procuring Entity
within twenty-one (21) calendar days of delivery from the Notice of
Award. The Program of Work shall include the construction schedule,
manpower deployment, equipment utilization, and all other details
necessary for review and approval by the Procuring Entity.

33.3

The period between Program of Work updates is every thirty (30)
calendar days.

The amount to be withheld for late submission of an updated Program of
Work is 0.1% of the Contract Price.

36.3

The Funding Source is the Government of the Philippines.

43.1

The percentage to apply to the value of the work not completed is ten
percent (10%).
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44.5

Extension of Contract Time may be granted by the Procuring Entity in the
following cases:

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others.

48.1

The Contractor shall submit the Operating and Maintenance (O&M)
Manuals and ‘As-Built’ Drawings to the Procuring Entity on or before the
date of the actual final inspection prior to project completion.

Submission of these documents is a condition for the issuance of the
Certificate of Final Completion and acceptance of the Works.”

The O&M Manuals and ‘As-Built’ Drawings shall be submitted in both
hard and soft copies, and shall be complete, accurate, and approved by
the Procuring Entity before final payment is processed.

48.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required shall be 0.2%
of the Contract Price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only
if this is done will the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
In the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:
Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s prior review and written consent. Differences
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between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.
In the event the Procuring Entity determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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1.

SPECIFICATIONS
FOR THE

CONSTRUCTION OF TECHNO-BIZ BUILDING IN BINANGONAN CAMPUS
INTRODUCTION

The structure is situated within the premises of the University of Rizal System
Binangonan Campus, Rizal Province, Philippines.

With Information Technology and Business as the flagship programs of URS
Binangonan, the campus currently caters to almost four thousand students within a
limited land area of only 3,341 square meters. To address the growing academic and
student service needs, a proposed Techno-Biz Building will be established. This facility
will serve as a hub for technology and business-related activities, an extension of the
campus library, and a student center, thereby supporting both academic excellence
and student development.

The Approved Budget for the Contract (ABC) for this project is Twelve Million Five
Hundred Thousand Pesos (P12,500,000.00), covering all necessary works to
achieve the required minimum performance standards and specifications.

OBJECTIVE:

e To support the flagship programs in Information Technology and Business by
providing modern facilities conducive to academic instruction, research, and
innovation.

e To optimize the limited land area of the campus by constructing a multi-
functional building that integrates technology, business, library, and student
service functions.

e To establish collaborative spaces that promote entrepreneurship, creativity,
and student engagement.

e To expand the campus library facilities and resources to accommodate the
growing student population.

o To provide a student center that fosters holistic development and strengthens
student support services.

SCOPE OF THE PROJECT

The project shall cover all necessary works, materials, equipment, labor, and
incidentals required to complete the construction of the Techno-Biz Building in
accordance with the approved plans, specifications, and standards. The scope
includes but is not limited to the following:

3.1 Preliminaries



e The winning bidder/contracting firm shall be responsible for securing the
Building Permit for the project, with all necessary supporting documents to be
provided by the Procuring Entity.

e The contracting firm shall submit the following documents prior to the start of
actual construction:

Contracting Firm’s Project Organizational Structure

Construction Schedule (PERT/CPM)

Construction Methodology

Manpower and Equipment Schedule

Temporary Permits for utilities (optional)

GANNT Chart

Cash Flow/ Schedule of Payment

e The contractlng firm shall install a submeter for both power and water supply
to properly monitor their consumption, which shall be at their own expense.

e The contractor shall provide a proper and secure enclosure of the construction
site to ensure the safety of students, staff, and other stakeholders within the
campus vicinity. The enclosure shall be made of durable materials that can
withstand weather conditions and prevent unauthorized entry into the site.
Appropriate safety and informational signages shall be installed in conspicuous
areas around the perimeter, including warnings on potential hazards, restricted
access notices, and directional signs for alternative pedestrian pathways.
Signages must be clear, visible, and compliant with occupational safety
standards. The contractor shall regularly maintain the enclosure and signages
throughout the duration of the project to ensure continuous protection and
awareness of the campus community.

No o AN

3.2 Project Billboard and Signboard
The work shall consist of the fabrication, installation, and maintenance of the
Project Billboard and Signboard in accordance with government procurement
guidelines. This shall include, but not be limited to, the following:

o Preparation of layout, design, and text content of the Project Billboard and
Signboard, subject to approval of the Procuring Entity prior to fabrication.

e Fabrication of the billboard using durable and weather-resistant materials,
ensuring structural stability and legibility of content.

o Installation of the Project Billboard in a prominent and visible location at the
project site as required under Annex 3 of the IRR of RA 9184.

o Installation of safety and directional signboards in conspicuous areas around
the site to ensure the safety and awareness of students, staff, and
stakeholders.

e Regular inspection and maintenance of the billboard and signboards
throughout the project duration to ensure they remain legible and properly
secured.

e Removal of the Project Billboard and Signboards after project completion, with
proper disposal of materials.

Specifications:

= The Project Billboard shall be 4 ft. x 8 ft. in size, made of marine plywood
or equivalent durable material, framed with angle bars, and painted with
weather-resistant enamel paint.

= The content shall strictly follow the required format under RA 9184,
including the name of the project, location, project cost, contract
duration, contractor, and funding source.



= Signboards shall be of adequate size, made of durable materials, and
shall bear safety messages such as “Construction Ongoing — Keep
Out,” “Wear PPE Beyond This Point,” and other hazard-specific
warnings.

= Lettering shall be clear and legible from a distance of at least 10 meters.

3.3 Earthworks
Earthworks shall include all necessary activities to prepare the site for the
construction of the Techno-Biz Building. The work shall cover, but not be limited
to, the following:

e Clearing, grubbing, and removal of vegetation, roots, debris, and other
unsuitable materials from the construction area.

o Excavation for foundations, footings, trenches, and other substructures as
indicated in the approved plans.

e Backfilling and compaction of excavated areas using approved fill materials to
achieve the required soil bearing capacity.

e Hauling, disposal, or stockpiling of excavated materials, as directed by the
Procuring Entity. Unsuitable materials shall be properly disposed of at an
approved dumpsite.

e Provision of temporary drainage measures to prevent flooding, ponding, or
erosion within the construction site during earthworks.

e Grading and leveling of the site to the specified elevations and slopes in
accordance with the approved plans.

e Conduct of field density testing, compaction tests, and other quality control
tests to ensure compliance with the required specifications.

Specifications:

= All earthworks shall conform to the latest edition of the DPWH Standard
Specifications (Blue Book) and the approved project design.

= Excavations shall be carried out to the correct lines, grades, and depths
indicated in the drawings.

= Fill materials shall be free from organic matter, debris, or oversized
particles and shall be approved by the Engineer-in-Charge prior to use.

= Compaction shall be performed in layers not exceeding 300 mm and
shall attain at least 95% of Maximum Dry Density (MDD) as per
Modified Proctor Test (ASTM D1557).

= Temporary shoring, bracing, or slope protection shall be provided to
prevent cave-ins and ensure worker safety.

3.4 Gravel Bedding
The Gravel Bedding works shall include the supply, placement, leveling, and
compaction of gravel bedding as foundation preparation for concrete footings,
slabs-on-grade, and other structural elements. The work shall cover, but not be
limited to, the following:

o Supply and delivery of approved gravel materials to the project site.

e Spreading of gravel bedding to the specified thickness, grades, and elevations
as shown in the approved drawings.

e Proper watering, leveling, and compaction of gravel bedding to achieve the
required density and uniform surface.

e Trimming and shaping of the bedding layer to ensure accurate alignment and
thickness prior to concrete pouring.



o Disposal of excess or unsuitable materials to an approved dumpsite.

Specifications:

» Gravel bedding material shall be well-graded, clean, hard, and durable
crushed gravel free from organic matter, clay lumps, or deleterious
substances.

»  Maximum particle size: 50 mm; Minimum particle size: 10 mm, unless
otherwise specified in the plans.

= Thickness of gravel bedding shall be as indicated in the structural
drawings (typically 100 mm to 150 mm).

= Compaction shall be performed in layers not exceeding 150 mm and
shall achieve at least 95% of Maximum Dry Density (MDD) in
accordance with ASTM D1557 (Modified Proctor Test).

» Final surface shall be level, firm, and true to the required grade, within
110 mm tolerance.

3.5 Soil Poisoning
The Soil Poisoning works shall consist of the supply, application, and treatment
of soil with an approved termiticide or chemical to protect the building against
subterranean termite infestation. The work shall include, but not be limited to,
the following:

e Application of chemical treatment to the entire building footprint, including
perimeters, foundations, column footings, slab-on-grade areas, and other
designated locations.

e Spraying or drenching of termiticide solution in trenches and around foundation
walls prior to backfilling.

o Treatment of soil below floor slabs, concrete foundations, and other horizontal
surfaces as specified in the approved drawings.

o Ensuring even distribution of the chemical solution at the correct dosage and
concentration recommended by the manufacturer.

o Provision of safety measures and protective equipment to applicators during
the execution of work.

e Submission of a warranty certificate for the termite control treatment, valid for
a minimum of five (5) years.

Specifications:

o The termiticide shall be an approved, registered chemical with the
Fertilizer and Pesticide Authority (FPA) of the Philippines.

e Application rate shall be in accordance with the manufacturer’s
specifications (e.q., 4 liters of solution per linear meter of trench at 150
mm depth).

o The chemical shall be mixed and applied uniformly to achieve
continuous treated barriers against termite infestation.

e Equipment for spraying and mixing shall be appropriate for ensuring
consistent coverage and dosage.

e Application shall be carried out only during favorable weather conditions
(no rain within 24 hours after treatment).

3.6 Rebar Works
The Rebar Works shall cover the supply, delivery, cutting, bending, fabrication,
installation, and securing of reinforcing steel bars for all structural elements of
the Techno-Biz Building. The work shall include, but not be limited to, the
following:



e Supply and delivery of reinforcing steel bars in accordance with the specified
grades and sizes indicated in the approved structural drawings.

o Cutting, bending, and fabrication of rebars to the required lengths and shapes
based on approved bar bending schedules.

o Placement, tying, and securing of rebars in their correct positions as shown in
the structural drawings.

e Provision of adequate bar spacers, chairs, and support to maintain required
concrete cover.

e Overlapping and splicing of rebars in accordance with NSCP requirements and
project specifications.

e Coordination with formwork and concrete teams to ensure accurate alignment
and secure reinforcement placement prior to pouring.

e Cleaning of rebars from oil, dirt, loose rust, or other materials that may impair
bond with concrete.

e Conduct of inspection and approval by the Engineer prior to concreting.

Specifications:

e Reinforcing steel bars shall conform to ASTM A615 / A615M and
National Structural Code of the Philippines (NSCP) standards.

e for bars 12 mm diameter and below, use Grade 40 steel.

e For bars 16 mm diameter and above, use Grade 60 steel.

e Bar bending shall conform to the approved Bar Bending Schedule
(BBS) and structural drawings.

o Minimum concrete covers shall be followed as per structural design
(e.g., 40 mm for slabs, 50 mm for beams, 76 mm for footings).

e Wire ties shall be annealed tie wire, gauge #16 or as specified.

e Splicing of rebars shall be Class B tension lap splice unless otherwise
detailed in the drawings.

e Welding of rebars shall not be permitted unless specifically indicated in
the design and approved by the Engineer.

3.7 Concrete Works
The Concreting Works shall include all labor, materials, equipment, and
supervision necessary for batching, mixing, placing, finishing, and curing of
concrete for all structural and non-structural components of the Techno-Biz
Building. The work shall include, but not be limited to, the following:

e Supply and delivery of concrete materials (cement, aggregates, water,
admixtures, if applicable) meeting project specifications.

e Batching and mixing of concrete in proper proportions as approved in the
design mix.

e Placement of concrete for footings, columns, beams, slabs, walls, and other
structural elements as indicated in the approved drawings.

e Use of proper vibrators and compaction techniques to eliminate voids and
honeycombing.

e Provision of required construction joints, expansion joints, and contraction
joints in accordance with the drawings.

e Surface finishing of concrete (trowel finish, broom finish, or other specified
finish).



e Proper curing of concrete through approved methods (water curing, curing
compounds, or wet coverings) for the prescribed duration.

e Protection of fresh concrete from premature drying, rain, vibration, impact, or
any other adverse conditions during curing.

o Removal of formwork and shoring at the prescribed time, ensuring no damage
to the finished concrete surface.

e Conduct of slump tests, compressive strength tests, and other quality control
measures as required.

Specifications:

o Concrete strength shall strictly conform to the values specified in the
approved structural plans (e.g., fc = 21 MPa, 28 MPa, or higher as
indicated).

o Cement shall conform to ASTM C150 (Type | Portland Cement) or
equivalent standards.

e Coarse and fine aggregates shall meet ASTM C33 standards.
Maximum water-cement ratio: as specified in approved mix design.

o Reinforcement cover, placement, and embedment shall be maintained
during concrete pouring.

e Slump limits shall be as per design requirements (typically 76 mm to
100 mm, unless otherwise approved).

o Admixtures (if used) shall be approved by the Engineer prior to
application.

e Curing period shall not be less than 14 days for normal Portland
cement, or as specified in the plans.

3.8 Masonry Works
The Masonry Works shall consist of the supply, delivery, laying, and finishing
of Ordinary Concrete Hollow Blocks (CHB) with thicknesses of 4 inches and 6
inches as specified in the approved architectural and structural plans. The work
shall include, but not be limited to, the following:

e Supply and delivery of approved CHBs, cement, sand, and other masonry
materials.

e Laying of CHBs in stretcher bond or as specified, with mortar joints properly
aligned, leveled, and plumbed.

o Construction of interior and exterior partition walls, fences, and other block wall
elements as indicated in the drawings.

o Installation of reinforcement (vertical and horizontal rebars, dowels, and tie
wires) as specified in the plans.

e Proper filling and compaction of cells with mortar or concrete where
reinforcement is present.

e Provision of necessary lintels, stiffener columns, and beams for wall openings.

e Raking joints to receive plaster or finishing coats.

e Curing of masonry walls for the required duration to achieve strength and
durability.

e Removal and replacement of defective or damaged blocks at the contractor’s
expense.

Specifications:
o CHB sizes: 100 mm (4") thick for interior partitions and 150 mm (6")
thick for exterior walls or load-bearing partitions, unless otherwise
specified in the drawings.



Compressive strength of CHB shall be at least 350 psi for 4" blocks and
450 psi for 6" blocks, tested in accordance with ASTM C90 or equivalent
local standards.

Mortar mix shall be 1 part Portland Cement: 2 2 parts sand by volume,
or as specified in the approved design.

Horizontal and vertical reinforcements shall conform to the approved
structural plans (typically deformed steel bars Grade 40 for dowels, ties,
and stiffeners).

Cells containing rebars shall be filled with a cement-sand grout or
concrete mix with proper consolidation.

Wall alignment tolerance: £56 mm in plumb and £10 mm in level per 3
meter height or length.

3.9 Formworks and False Works
This work covers the supply, fabrication, installation, and removal of formworks
and false works for reinforced concrete members such as columns, beams,
slabs, walls, and other structural elements. The system shall ensure the correct
shape, alignment, dimensions, and surface finish of concrete as indicated in
the approved plans, while providing adequate support during placement and

curing.

Materials:

Formworks: Phenolic board, 3/4" thick, smooth-faced, water-resistant,
and free from warping and damage. Reuse shall be allowed only if
panels can produce the required surface finish.

Framing and Support Materials:

o Good quality lumber, properly seasoned, free from cracks and
insect damage.

o H-Frame: Steel H-Frames to serve as the primary false work
system.

o Shoring Jack, Base Jack, and U-Head Jack: Adjustable jacks to
provide precise leveling, stability, and load distribution for
beams and slabs.

o Gl Pipe: Heavy-duty galvanized iron pipes for horizontal and
diagonal bracing.

o Tie Rod and Round Wing Nut: To resist lateral pressure of fresh
concrete and maintain alignment of form panels.

Hardware and Accessories: Steel clamps, nails, bolts, wedges, and
other necessary fittings for secure installation.
Release Agent: Approved form oil or release agent to ensure smooth
removal without damaging concrete surfaces.

Specifications:

Formworks shall be designed and installed to withstand all vertical and
lateral loads, including fresh concrete pressure, construction loads, and
vibration.

Joints must be tight and leak-proof to prevent slurry loss.

H-Frames, shoring, jacks, and braces shall be installed on stable
ground with proper alignment, plumb, and level.

False works and shoring shall be adequately braced with Gl pipes or
equivalent members to prevent movement or settlement.
Tolerances shall conform to the following:



o Deviation from plumb: < 5 mm per 3 m height

o Deviation from level: < 5 mm per 3 m length

o Deviation in member size: £ 5 mm
Stripping of formworks shall only be carried out upon approval of the
Engineer and after the concrete has attained sufficient strength, in
accordance with standard specifications.

3.10 Steel Works for Roofing
This item of work covers the supply, fabrication, delivery, installation, welding,
bolting, alignment, and erection of all structural steel members and accessories
required for the roof framing system of the Techno-Biz Building. It also includes
the fabrication and installation of a caged ladder for roof access.

Materials:
The materials to be used for steel works shall conform to the approved plans,
drawings, and specifications:

C-Purlins: 50 mm x 100 mm x 1.8 mm thick, hot-dip galvanized,
conforming to ASTM A653 or equivalent.
Angle Bars:

o 50 mm x 50 mm x 6 mm thick (main framing and bracing).

o 38 mm x 38 mm x 6 mm thick (secondary framing, bracing, and

ladder fabrication).

Sag Rod: 10 mm @, plain round bar, with welded/bolted connection.
Base Plate: 10 mm thick steel plate, cut to dimensions as per design.
Anchor Bolts: 16 mm @, high-tensile steel, with nuts and washers,
properly embedded into concrete.
Caged Ladder: Fabricated from 38 mm x 38 mm x 6 mm angle bar,
complete with welded steel hoops, vertical side rails, and rungs as per
approved design and safety standards.
All steel materials shall be free from rust, mill scale, cracks, laminations,
and defects.

Fabrication and Workmanship:

All cutting, drilling, and welding shall be done in accordance with AWS
(American Welding Society) standards.

Welds shall be continuous, free from porosity, slag inclusions, and shall
develop the full strength of the connected members.

Bolt holes shall be drilled (not gas-cut) and aligned properly before
installation.

All fabricated members shall be inspected prior to painting and
installation.

The caged ladder shall be fabricated with safety in mind, with spacing
of rungs not exceeding 300 mm and cage hoops installed at intervals
not greater than 900 mm.

Erection and Installation:

Roof framing members shall be lifted, aligned, and secured using
proper lifting equipment.

Anchor bolts shall be properly set in concrete with templates to ensure
accuracy.

Temporary bracing shall be provided during erection to maintain
alignment and stability.

Sag rods shall be installed at specified spacing to prevent lateral
buckling of C-purlins.



Base plates shall be welded/bolted securely to the supporting structure.
The caged ladder shall be installed vertically with secure anchorage to
the wall and roof framing.

Surface Preparation and Painting:

All steel members shall be cleaned of rust, oil, and foreign matter prior
to painting.

Apply one coat of red oxide primer immediately after
fabrication/cleaning.

Apply two coats of epoxy enamel or equivalent weather-resistant paint
after erection.

Galvanized C-purlins shall not be painted, except for field welds or cut
edges, which must be touched up with zinc-rich paint.

3.11 Tinsmith Works
This work consists of the supply, delivery, fabrication, and installation of roofing
and architectural sheet metal works for the Techno-Biz Building. The works
include roof covering, insulation, flashing, spandrel eaves, fascia board,
sealants, end moldings, and other accessories necessary to complete a
weather-tight, durable, and aesthetically pleasing roofing system.

Materials:

Roofing Sheets: Pre-painted rib-type metal sheets, Gauge 24, oven-
baked finish, standard commercial length, conforming to ASTM A755 or
equivalent.

Insulation: 5 mm thick Polyethylene (P.E.) foam insulation, double-face
aluminum laminated, installed beneath roofing sheets.

Flashing: Pre-painted flashing, Gauge 24, fabricated to required profiles
(valley, ridge roll, gutter, eaves, side/end flashing).

Eaves: 6" pre-painted spandrel eaves with vent, corrosion-resistant
finish.

Fascia Board: 12 mm thick x 12” width x 8 feet long, moisture-resistant,
factory-primed or pre-painted.

Sealant: Industrial-grade elastomeric sealant, UV- and weather-
resistant, compatible with metal roofing and flashings.

End Mouldings: Pre-painted, standard rib-type compatible end
moldings, Gauge 24.

Fasteners: Self-drilling, self-tapping screws with rubber washers,
corrosion-resistant, color-matched with roof sheets.

Specifications:

Roofing sheets shall be installed in strict accordance with
manufacturers’ recommendations, ensuring proper overlaps (side and
end laps) and alignment.

Insulation shall be laid continuously under the roofing sheets, properly
jJoined with aluminum tapes to prevent gaps and condensation.
Flashings and moldings shall be cut, bent, and installed neatly,
providing a watertight seal at ridges, hips, valleys, and eaves.
Spandrel eaves with vents shall be installed at uniform levels, ensuring
continuous ventilation.

Fascia boards shall be installed securely, aligned straight, and finished
to conceal roof framing members.

All joints, laps, and penetrations (vents, pipes, skylights if any) shall be
sealed with approved sealant to ensure waterproofing.



Fasteners shall be driven perpendicularly to the sheet surface without
over-tightening to avoid sheet deformation.

Surface Protection and Finishes:

Pre-painted surfaces must be free from scratches, dents, and damage;
any minor field damage shall be touched up with approved paint.

Cut edges of roofing sheets and flashings shall be coated with zinc-rich
paint to prevent corrosion.

Completed roof works shall be watertight, rust-resistant, and
aesthetically aligned.

3.12 Ceiling Works
This work consists of the supply, delivery, fabrication, and installation of ceiling
systems, including all necessary materials, framing, suspension members,
fasteners, and accessories. The ceiling shall provide a smooth, uniform finish,
conceal mechanical/electrical works, and contribute to the overall acoustic and
aesthetic performance of the building interior.

Materials:

Ceiling Board: 4.5 mm thick fiber cement board, smooth surface,
moisture-resistant, asbestos-free, suitable for interior ceiling
application.

Metal Furring: 0.5 mm thick galvanized steel, roll-formed, for board
support.

Carrying Channel: 12 mm x 38 mm x 0.8 mm thick galvanized steel, as
main suspension channel.

Hanger Rod/Bars: 6 mm @ plain round bar or equivalent, securely
fastened to structural members above.

Channel Clip / W-Clip: Galvanized clips for connecting metal furring to
carrying channels.

Wall Angle: 25 mm x 25 mm x 0.5 mm thick, galvanized steel, as
perimeter support.

Fasteners: Blind rivets and self-tapping metal screws, rust-resistant, for
securing fiber cement board to framing members.

Joint Treatment: Fiber tape and skim coat for smooth, seamless surface
finish.

Specifications:

Ceiling grid layout shall be installed in accordance with approved shop
drawings, ensuring proper alignment and spacing.
Standard spacing:

o Carrying Channel: 1.20 m on center (o.c.).

o Metal Furring: 0.40 m o.c., attached to carrying channels using

channel/W-clips.

o Hanger Rods/Bars: 1.20 m o.c. or as required by design load.
Fiber cement board shall be installed with staggered joints, firmly
secured with screws/rivets spaced not more than 200 mm apart.

All perimeter edges of ceiling shall rest on wall angles, properly
anchored to wall surfaces.

Expansion gaps of at least 3 mm shall be provided between boards to
prevent buckling.

Ceiling surface shall be prepared for painting application (sanding,
putty, jointing, and skim coating as necessary).



Workmanship:

e Ceiling boards must be handled carefully to prevent edge damage or
cracking.

e Hanger rods shall be plumb, securely anchored to the main structure,
and free from sway.

o All framing members must be aligned, leveled, and rigid before board
installation.
Rivets/screws shall be flush with the board surface and not overdriven.

e Completed ceiling shall be level, smooth, free from waviness or visible
joint lines.

3.13 Tiling Works
This work covers the supply, delivery, layout, installation, jointing, and finishing
of all floor and wall tiles in designated areas, including wet area waterproofing,
stairs, balconies, and toilet finishes. The work shall be executed in a neat,
durable, and aesthetically consistent manner, conforming to the approved
plans and specifications.

Materials:

o Tiles:

o Toilet Floor: 300 mm x 300 mm non-glazed ceramic tiles, skid-
resistant finish.

o Toilet Wall: 300 mm x 600 mm glazed ceramic tiles, smooth,
glossy finish.

o Stairs: 300 mm x 300 mm non-glazed ceramic tiles, anti-slip
finish, complete with nosing where required.

o Balcony: 600 mm x 600 mm non-glazed ceramic ftiles, slip-
resistant, suitable for exterior use.

e Adhesive: Heavy-duty polymer-modified tile adhesive, suitable for
heavy foot traffic, compliant with manufacturer’'s recommendations.

o Waterproofing: Cementitious waterproofing membrane applied in wet
areas (toilets, under floor tiles, and behind wall tiles up to 1.5 m height
minimum).

o Tile Grout: Non-shrink, mildew-resistant, cementitious grout, in
approved color.

e Accessories: Tile spacers, edge trims, nosing, and corner profiles
where specified.

Specifications:
e Surface Preparation: Substrates must be clean, dry, level, and free from
dust, oil, or laitance before tile installation.
o Waterproofing:
o Apply cementitious waterproofing on toilet floors and walls
before tiling.
o Ensure a 24-hour water ponding test for waterproofed toilet
floors prior to tile installation.
e Installation:
o Tiles shall be soaked in water (if unglazed type) prior to laying
unless manufacturer’s instructions indicate otherwise.
o Heavy-duty tile adhesives shall be applied evenly using a
notched trowel.
o Maintain straight alignment with tile spacers; joints must be
uniform in width (2-3 mm typical).



o Toilet floor tiles shall have a minimum slope of 1% toward floor
drains.
o Grouting: To be applied after 24 hours of tile installation, ensuring all
joints are filled and cleaned.
e Finishing: Surfaces shall be cleaned of adhesive residues and polished
upon completion.

Workmanship:
o Tile lines must be plumb, level, and aligned with control lines as per
approved layout.

e No cracked, chipped, or stained tiles shall be installed.

e Cut tiles shall be minimized and placed only at edges or corners, with
clean straight cuts.

e Stair tiles shall include anti-slip nosing or approved tile trims.

e Balcony tiles must be properly sloped to drains or scuppers to prevent
ponding.

3.14 Doors
This work consists of the supply, delivery, fabrication, and installation of various
door types, frames, hardware, and accessories as indicated in the approved
plans. All doors shall be installed complete with hinges, locks, handles,
stoppers, closers (if required), and all other accessories necessary for full
functionality.

Specifications:

Door D1
e Type: Single Swing Steel Door
o Size:0.80mx2.10m

e Frame: 50 mm x 100 mm Steel Frame

e Finish: Painted finish as per approved color scheme

e Hardware: Complete set of hinges, lockset, handle, door stopper, and
other accessories

Door D2
o Type: Sliding Glass Door with Fixed Side Window
Size: 2.00mx 2.10 m
Material: 10 mm thick Tempered Glass
Frame: Powder-coated aluminum frame
Hardware: Complete sliding mechanism, rollers, lock, handle, and other
accessories
e Installation: Inclusive of proper alignment, sealing, and anchoring

Door D3
o Type: Sliding Glass Door
Size: 1.80mx 2.10 m
Material: 10 mm thick Tempered Glass
Frame: Powder-coated aluminum frame
Hardware: Complete sliding mechanism, rollers, lock, handle, and other
accessories
e Installation: Proper alignment, sealing, and anchoring included



Door D4

Type: Single Swing Steel Door with Louver

Size: 0.70mx 2.10 m

Frame: 50 mm x 100 mm Steel Frame

Finish: Painted finish as per approved scheme

Hardware: Complete with hinges, lockset, handle, louver insert, and
other accessories

Door D5

Type: Single Swing Steel Door

Size: 0.90m x 2.10 m

Frame: 50 mm x 100 mm Steel Frame

Finish: Painted finish as per approved scheme

Hardware: Complete with hinges, lockset, handle, and other
accessories

Door D6

Type: Single Swing Steel Door

Size: 0.70m x 2.10 m

Frame: 50 mm x 100 mm Steel Frame

Finish: Painted finish

Hardware: Complete with hinges, lockset, handle, and other
accessories

Workmanship:

Doors and frames shall be installed plumb, level, square, and properly
aligned with adjoining walls and patrtitions.

Gaps and clearances shall conform to industry standards (2-3 mm at
Jjambs and head; 10 mm max. at floor unless otherwise specified).
Glass doors shall be free from cracks, scratches, or blemishes, with
edges properly polished and supported.

All hardware shall be securely fitted and in good working condition.
Paint finish shall be uniform, smooth, and free from runs, sags, or
uneven coatings.

3.15 PVC Accordion Door
This work includes the supply, delivery, and installation of a PVC folding door
accordion divider complete with all necessary accessories, as specified in the
approved plans. The divider shall provide functional space separation,
durability, and ease of operation while maintaining a clean and aesthetic interior

finish.

Specifications:

Type: Accordion divider, PVC folding door system

Material: High-quality, rigid polyvinyl chloride (PVC), termite- and
moisture-resistant

Panel Design: Interlocking slats, thickness not less than 12 mm, with
textured or laminated finish

Panel Width/Height: As indicated in the approved plans

Frame & Track System:



o Overhead aluminum or galvanized steel track with corrosion-
resistant finish

o Heavy-duty roller and hanger system for smooth and quiet
sliding operation

o Side jambs and end posts with proper sealing against wall
surfaces

Accessories:

o Handle or recessed pull handles

o Locking mechanism (single or double-sided as required)

o End caps, guides, and brackets

o Fasteners, screws, and other necessary fittings

3.16 Windows
This work includes the supply, delivery, fabrication, and installation of glass
windows with powder-coated aluminum frames, complete with all necessary
hardware and accessories, in accordance with the approved plans and
specifications.

Specifications:

Window 1

Type: Fixed and Sliding Type Window

Size: 4.90 m x 1.60 m

Glass: 6 mm thick tempered glass

Frame: Powder-coated aluminum frame, heavy-duty type

Accessories: Complete with rollers, locks, handles, weather strips, and
other necessary fittings

Window 2

Type: Fixed and Sliding Type Window

Size: 5,00 m x 1.60 m

Glass: 6 mm thick tempered glass

Frame: Powder-coated aluminum frame, heavy-duty type
Accessories: Complete with rollers, locks, handles, weather strips, and
other necessary fittings

Window 3

Type: Awning Type Window

Size: 0.60 m x 0.60 m

Glass: 6 mm thick tempered glass

Frame: Powder-coated aluminum frame

Accessories: Hinges, stays/arms, locks, handles, and weather strips

Window 4

Type: Fixed and Sliding Type Window

Size: 2.27 m x 1.60 m

Glass: 6 mm thick tempered glass

Frame: Powder-coated aluminum frame, heavy-duty type
Accessories: Complete with rollers, locks, handles, weather strips, and
other necessary fittings



Workmanship:

o All windows shall be installed plumb, level, and square, ensuring
smooth operation of sliding or opening mechanismes.

o (Glass panels shall be free from cracks, scratches, or surface defects.
Aluminum frames shall have a uniform powder-coated finish, free from
peeling, bubbles, or discoloration.

o Weather strips and sealants shall be properly applied to ensure water
tightness and minimize air infiltration.

o All accessories (rollers, locks, handles) shall be heavy-duty, rust-proof,
and securely fitted.

3.17 Railings, Grilles, and Signage
This work covers the fabrication, supply, delivery, and installation of railings,
grilles, and signage including all necessary materials, accessories, and
supports as specified in the approved drawings and plans. The works shall be
executed in a professional manner to ensure safety, durability, and aesthetic
quality.

Specifications:
A. Railings and Grilles

Materials:

e 50mm x 150 mm x 1.8 mm thick Tubular Steel
e 50 mm x 50 mm x 1.8 mm thick Tubular Steel
e 38 mm x 4.5 mm thick Flat Bar

e 12 mm Square Bar

Fabrication:
e Welded connections shall be continuous, clean, and free from weld
splatters.

o All surfaces shall be ground smooth prior to painting or finishing.

Finish:
o Anti-rust primer and two coats of polyurethane enamel paint or powder
coating, color as approved by the Procuring Entity.

Installation:

e Railings shall be installed plumb, level, and securely anchored to floors,
walls, or stair stringers.

e Grilles shall be properly fitted to openings with adequate anchorage to
resist impact or forced entry.

B. Railings and Grilles
1. Stainless Steel Letters

e Material: S/S 304, Mirror Finish

o Type: 3D Letters

o Size: 60 mm thick x 300 mm high (height subject to
confirmation with plans)

e Finish: Polished mirror finish, edges smooth and
seamless

e [nstallation: Concealed mounting system using anchor
bolts and fasteners, aligned per approved layout



2. Stainless Steel URS Logo
e Material: S/S 304
o Diameter: 500 mm
e Finish: Mirror finish, precision cut to design details
e [nstallation: Properly mounted with concealed fasteners
to ensure stability and alignment

Workmanship:

All railings and grilles shall be free from dents, rust, and visible welding
defects.

Stainless steel elements shall be polished to mirror finish without
scratches, stains, or discoloration.

Signages shall be properly aligned, with clear and legible markings.
Fasteners and anchors shall be rust-proof and concealed where
possible.

All works shall strictly follow approved shop drawings and layouts.

3.18 Plumbing Works
This work includes the supply, delivery, installation, testing, and commissioning
of the complete plumbing system consisting of sewer lines, vent system, cold
water lines, fixtures, and accessories in accordance with the approved plans,
specifications, and applicable codes and standards.

Specifications:

A.

Sewer and Vent System

Pipe Material: Unplasticized Polyvinyl Chloride uPVC Series 1000
(high-impact, sanitary-grade), Series 1000 conforming to ASTM D2729
Pipe Sizes: As specified in the approved plans

Joints: Solvent cement type with proper primer and sealing

Fittings: PVC fittings (tees, elbows, wyes, reducers, etc.) of the same
series

Installation: Pipes shall be properly sloped (minimum 2% gradient)
toward drainage points. Vent pipes shall be adequately sized and
terminated above the roof line with appropriate vent caps.

Cold Water Lines

Pipe Material: PPR (Polypropylene Random Copolymer) pipes and
fittings, PN 10 minimum for cold water application conforming to EN ISO
156874

Joints: Heat fusion method using manufacturer-approved tools
Installation: Properly supported with hangers/clamps, concealed where
required, with adequate clearance from electrical lines and hot surfaces

Plumbing Fixtures and Fittings

Water Closet: Vitreous china, floor-mounted, complete with seat cover,
flush tank/valve

Wall Hung Lavatory: Vitreous china, complete with mounting brackets,
P-trap, and chrome-plated fittings



Urinal: Vitreous china, wall-mounted, top inlet type, complete with flush
valve system

Stainless Lavatory Faucet: Single-hole type, polished stainless steel,
heavy-duty, with ceramic cartridge mechanism

Stainless Wall Faucet: Wall-mounted, polished stainless steel, heavy-
duty, with ceramic cartridge mechanism

Hand Bidet: Stainless steel, flexible hose, complete with shut-off valve
Vanity Mirror: Silver-backed mirror glass, thickness minimum 5 mm,
beveled edge, securely mounted with concealed fasteners

Workmanship:

All plumbing installations shall comply with the National Plumbing Code
of the Philippines (NPCP) and relevant international standards.

Pipe routing shall be coordinated with structural and architectural works
to avoid conflicts.

All fixtures shall be properly aligned, securely installed, and free from
leaks.

Exposed pipes shall be neatly arranged and installed
parallel/perpendicular to building lines.

Sewer and vent systems shall be tested for leakage using water test or
air test prior to concealment.

Cold water lines shall be pressure-tested (1.5 times the working
pressure, minimum of 150 psi) before being put into service.

3.19 Electrical Works
This work includes the supply, delivery, installation, connection, testing, and
commissioning of the complete electrical system, including main distribution
panels, lighting and power panels, branch circuits, wiring, conduits, devices,
lighting fixtures, and accessories, as specified in the approved plans and in
accordance with the latest Philippine Electrical Code (PEC) and other
applicable standards.

Specifications:

A.

° W

Main Lighting/NEMA 1 (LPP)
Type: NEMA 3R-rated enclosure, weatherproof
Main Circuit Breaker: 2 x 75AT, 3P, 230V MCCB with Manual Transfer
Switch (MTS)(Genset)
Branch Breakers:
o 9 x 20AT, 2P
o 5 x30AT, 2P
Provision: NEMA 3R, 75AT, 3P, 230V MCCB (for Genset connection)
Standard: UL-listed or equivalent, with copper busbars

Wires and Conduits

Conductors: THHN copper wires, color-coded, stranded, 600V rated,
NEC/PEC compliant

Conduits: Heavy-duty PVC conduit with proper fittings and accessories
Supports: Standard clamps, hangers, and boxes for secure installation

Lighting Fixtures
a. LED Tube Light Fixture



Lamp: 18W, 230V, T8 LED, Daylight
e Housing: Weatherproof outdoor case, IP65 rated

b. Surface-Mounted LED Fixture
o Lamp: 12W, 230V, Surface Mounted Circular Type, Daylight

c. Eggcrate Aluminum Louver Fixture

e Lamp: 2 x T8 LED Tubes, Cool White

o Type: Recessed-mounted, with aluminum heat sink and diffuser
cover

d. Recessed Circular Downlight
Lamp: 12W, 230V, LED, Daylight
e Lamp: 2 x T8 LED Tubes, Daylight

D. Circuit Protection for ACU
o Type: NEMA 3R-rated enclosure
e Breaker: 30AT, 2P, 230V MCCB
o Complete with terminals, busbars, and labeling

Workmanship:

o All works shall conform to the Philippine Electrical Code (PEC) and
other relevant standards.

e Panel boards shall be installed securely, level, and accessible for
maintenance.

o All wires shall be neatly arranged, with proper terminations using lugs
and ferrules.

e Conduits shall be properly supported, concealed where required, and
free from sharp bends or kinks.

e Fixtures shall be installed plumb, level, and aligned with architectural
finishes.

o All connections shall be tested for continuity, insulation resistance, and
grounding compliance.

3.20 DATA/Telephone Works
The work shall include the supply, delivery, installation, termination, testing,
and commissioning of the complete DATA/Telephone (DATA/TEL) system.
This includes conduits, pull boxes, terminal cabinet, cabling, access points, and
all associated accessories in accordance with the approved design plans,
industry standards, and manufacturer’s specifications.

Specifications:
A. Telephone Terminal Cabinet (TTC)
e Material: Heavy-duty, powder-coated steel
o Size/Capacity: As per plans and system requirements
o Features: Lockable, weather-resistant, wall-mounted type with
terminal blocks and grounding provision

B. Conduits
e Size: 26mm (3/4”) diameter



Type: Heavy-duty PVC conduit, with complete fittings and
accessories (couplings, elbows, junctions)

Installation: Neatly installed, concealed or exposed depending on
site conditions, with proper clamps/supports

C. Pull Box

Size: 25cm x 25¢m (minimum)

Material: Powder-coated steel, corrosion-resistant)

Type: Flush-mounted or surface-mounted, with cover, accessible
for maintenance

Use: For cable pulling, junctions, and distribution points

D. Electronic Access Point

Type: Data Access Point, complete with faceplate, RJ45 jack, and
back box)

o Standard: CATG6 or higher for data cabling compliance
o Mounting: Flush or surface-mounted, as per design plans
o Accessories: Patch cords, connectors, labeling, and all necessary
installation hardware
Workmanship:

All works shall conform to ANSI/TIA/EIA-568 standards for structured
cabling systems and PEC requirements where applicable.

Cables shall be installed in conduits without splices in between pull
boxes.

Pulling tension, bending radius, and cable support spacing shall follow
manufacturer’s recommendations.

All devices, cabinets, and pull boxes shall be securely mounted and
properly aligned.

All electronic access points shall be tested for continuity, signal
strength, and connectivity.

3.21 Fire Detection and Alarm System (FDAS) Works
The work shall include the supply, delivery, installation, wiring, termination,
testing, and commissioning of the Fire Detection and Alarm System (FDAS).
This covers conduit and wiring systems, fire alarm devices, control panels, exit
and toilet signages, and all necessary accessories to provide a fully operational
and code-compliant FDAS in accordance with the approved plans,
manufacturer’s specifications, and the latest Fire Code of the Philippines.

Specifications:
A. Conduits and Wirings

Conduit: 20mm diameter PVC conduit, heavy-duty, suitable for
electrical works

Wiring: 1.26mm? Thermoplastic Flame-Retardant (TF) Wire, Red
and Black for fire alarm circuits

Installation: All wiring shall be run in conduits, neatly arranged, and
adequately supported

B. Devices and Equipment
1. Smoke Detector

Photoelectric type, low-profile design
With base and LED indicator for alarm condition
UL-listed or equivalent
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. Fire Alarm Control Panel (FACP)
Capacity: 3-Zone
Microprocessor-based, modular, with LCD display and trouble
indicators
Complete with control switches, zone status LEDs, and
audible/visual indicators

. Manual Pull Station
Single-action, break-glass or pull-down type
Surface/flush-mounted as indicated in plans
With protective cover and test function

. Electronic Exit Signage Light
LED type, double-face design, with battery backup
Clearly visible lettering in compliance with fire safety standards
Housing: corrosion-resistant, powder-coated finish

. Electronic Toilet Signage Light
LED type, wall-mounted, with clear and visible indicators
With battery backup for continued operation during power failure
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Workmanship:

All works shall comply with the Philippine Electrical Code (PEC), Fire
Code of the Philippines (RA 9514), and NFPA standards.

Conduits shall be concealed where possible and securely fastened in
exposed runs.

Wiring connections shall be continuous without splices, except at
terminal points.

Smoke detectors shall be located as per NFPA 72 standards and
project drawings.

Manual pull stations shall be installed at accessible heights near exits
and in designated areas.

Exit and toilet signages shall be properly located for maximum visibility.

3.22 Testing and Commissioning Works (General Specifications)
The work shall cover the testing, commissioning, and final verification of all
systems, equipment, and installations included in the project to ensure that they
are functioning in accordance with the approved plans, technical specifications,
and manufacturer’s standards. This activity shall be conducted where required
by the nature of the works (e.g., electrical systems, plumbing, FDAS, HVAC,
mechanical equipment, etc.).

Objectives:

To verify that all installed systems are properly connected, calibrated,
and operational.

To ensure compliance with relevant codes, standards, and design
specifications.

To identify and correct any defects, deficiencies, or deviations before
final acceptance.

To turn over a fully functional and reliable facility to the Procuring Entity.

Testing Requirements:

Pre-Testing Inspection: Verify that all installations are complete,
connections are properly terminated, and equipment is free from
physical defects.



Performance Testing: Conduct operational tests under normal and
simulated conditions (e.g., leak tests, continuity tests, functional tests
of equipment, alarm simulation, water flow testing).

Safety Testing: Confirm that systems comply with applicable safety
standards (e.g., insulation resistance, grounding, safety cut-offs).
Integration Testing: Where applicable, ensure that different systems
(e.qg., electrical, FDAS, plumbing) are integrated and operating in
harmony.

Commissioning Activities:

Start-up and operation of equipment and systems in the presence of
authorized representatives of the Procuring Entity.

Calibration, adjustment, and fine-tuning of equipment for optimal
performance.

Verification of control functions, emergency operations, and fail-safe
features.

Recording and documentation of test results.

Re-testing after correction of identified deficiencies.

3.23 Testing and Commissioning of Wet Standpipe System
This section covers the testing, commissioning, and certification of the Wet
Standpipe System installed in the project. The purpose of this activity is to ensure
that the system is fully functional, compliant with fire safety standards, and ready
for operational use. Testing and commissioning shall be facilitated by the
Contractor and witnessed by the Bureau of Fire Protection (BFP) or its duly
authorized representative.

Objectives:

To verify that the Wet Standpipe System is installed in accordance with
the approved plans, specifications, and the Fire Code of the Philippines.
To demonstrate that the system can deliver the required water pressure
and flow rate at designated outlets.

To secure official test results that shall serve as supporting documents
for the application of a Fire Safety Inspection Certificate (FSIC), which
is a prerequisite for the issuance of a Certificate of Occupancy.

Testing Requirements:
The Contractor shall perform the following tests in the presence of the BFP
representative:

Hydrostatic Test: All standpipe risers, laterals, and branch lines shall be
tested at the required pressure, in accordance with NFPA 14 or as
directed by the BFP, to ensure that there are no leaks or defects.

Flow Test: Water shall be discharged from the most remote and highest
outlets to confirm that the required flow and residual pressure are
achieved.

Operational Test: Hose valves, pumps (if applicable), pressure-
regulating devices, and other components shall be operated to verify
proper function.

Alarm/Monitoring Verification: Where applicable, test the integration of
the standpipe system with alarm and monitoring devices.



Commissioning Activities:

Calibration and adjustment of valves, gauges, and other system
components.

Verification of water supply adequacy, including pump capacity if
connected to a fire pump.

Preparation of a final Testing and Commissioning Report certified by
the Contractor and acknowledged by the BFP.

Rectification of any deficiencies identified during the testing, at the
Contractor’s expense.

3.24 Occupancy Permit Application
This section covers the preparation, facilitation, and submission of all necessary
documents, certificates, and clearances required for the issuance of the Certificate
of Occupancy for the project. The issuance of the Certificate of Occupancy shall
form part of the documentary requirements prior to the full acceptance and turnover
of the project.

Objectives:

To ensure that the completed project complies with all applicable
building codes, fire safety standards, health and sanitation regulations,
and local government requirements.

To secure the official Certificate of Occupancy from the Local
Government Unit (LGU), through the Office of the Building Official
(OBO), in accordance with the National Building Code of the Philippines
(P.D. 1096) and its Implementing Rules and Regulations.

To provide proof that the facility is safe, functional, and ready for use by
the end-user.

Requirements for Application:

As-built plans signed and sealed by duly licensed professionals
(Architect, Civil Engineer, Electrical Engineer, Mechanical Engineer,
Sanitary Engineer, Electronics Engineer as applicable).

Fire Safety Inspection Certificate (FSIC) issued by the Bureau of Fire
Protection.

Certificate of Completion duly signed by the Contractor and Project
Engineer/Architect.

Logbook of construction activities and construction photographs.
Results of Testing and Commissioning of building utilities and safety
systems (e.g., Wet Standpipe, FDAS, Electrical System, Plumbing
System).

Clearances from the Department of Labor and Employment (DOLE)
and other agencies concerned, if applicable.

Other documents may be required by the OBO or LGU.

Contractor’s Responsibilities:

Facilitate the complete preparation and submission of all required
documents.

Coordinate with the Project Management Unit, OBO, and concerned
regulatory agencies to ensure compliance with all requirements.



o Shoulder all costs incidental to the application process, including
professional fees, reproduction of plans/documents, and regulatory
fees unless otherwise provided in the contract.

e Rectify or address any deficiencies identified by the OBO or other
approving agencies.

o Ensure that the Certificate of Occupancy is secured and turned over to
the Procuring Entity within the agreed project timeline.

4. CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

1. The CONTRACTOR shall undertake specific safety policies to observe and
maintain in its construction site, including the frequency of and persons
responsible for conducting toolbox and gang meetings.

2. The CONTRACTOR shall see to it that the Construction Safety and Health
Program shall be executed and verified by the Construction Project Manager or
Project Manager and shall be submitted to the Bureau of Working Conditions
(BWC) which may approve, disapprove or modify the same according to existing
laws, rules and regulations and other issuances by the DOLE.

3. The CONTRACTOR shall include the cost of implementing the Construction
Safety and Health Program and to be integrated into the project’s construction
cost, provided, that said cost shall be a separate pay item, duly quantified and
stated in the project’s tender documents and construction contract documents.

4. The CONTRACTOR shall provide adequate and approved types of protective
equipment. Workers within the construction project site shall be required to always
wear the necessary Personal Protective Equipment’s (PPE). The CONTRACTOR
shall see to it that:

a. The Construction workers who are working from unguarded surfaces six
(6) meters or more above water or ground, temporary or permanent floor
platform, scaffold or where they are exposed to the possibility of falls
hazardous to life or limb, must be provided with safety harnesses and
lifelines.

b. Specialty construction workers must be provided with special protective
equipment, such as specialized goggles or respirators for welders and
painters or paint applicators.

c. All other persons who are either authorized or allowed to be at a
construction site shall wear appropriate PPE

5. The CONTRACTOR must provide for a full-time officer, who shall be assigned as
the general construction safety and health officer to oversee full time the overall
management of the Construction Safety and Health Program. The general
construction safety and health officer shall perform the following duties:

a. Frequently monitor and inspect any health and safety aspect of the
construction work being undertaken.

b. Assist government inspectors in the conduct of safety and health inspection
at any time whenever work is being performed or during the conduct of
accident investigation.



6. The CONTRACTOR must provide for one (1) Construction Safety and Health
Officer for every ten (10) units of heavy equipment assigned to the project site,
to ensure effective compliance with the Construction Safety and Health Program
at the construction project site, in terms of heavy equipment utilization and
maintenance.

DOCUMENTS, REPORTS and TURNOVER

This section covers the preparation, submission, and turnover of all documents,
reports, and records required to formally complete the project. These documents
shall ensure that the Procuring Entity has a full record of the works performed, the
materials and systems installed, and the testing and commissioning carried out.

A. Contractor’'s Documentation Requirements
o Weekly and monthly progress reports indicating physical
accomplishments, issues encountered, and corrective actions taken.
e Reports on safety compliance, incidents, and mitigation measures.
Documentation of inspections conducted and remedial works
performed.

B. Test and Commissioning Reports
o Detailed results of all testing and commissioning activities, including
procedures, measurements, and outcomes.
e Certificates of compliance with relevant codes, standards, and
manufacturer’s requirements.
e Corrective action reports for any deficiencies identified during testing.

C. As-Built Drawings
o Complete and accurate As-Built plans of all civil, architectural, electrical,
plumbing, mechanical, and auxiliary systems.
o Drawings shall reflect the final installed condition, including actual
routing, sizes, elevations, and locations of equipment and utilities.
o Drawings shall be submitted both in hard copy (at least A3 paper) and
electronic format (AutoCAD/PDF).

D. Operation and Maintenance Manuals
o Manufacturer’'s manuals for all installed equipment and systems.
e Instructions on operation, calibration, preventive maintenance, and
troubleshooting.
e Warranty certificates for materials, fixtures, and equipment.

E. Project Turnover Documents

e Project Completion Report summarizing the scope, accomplishments,
and deviations (if any).

e Inventory list of materials and equipment turned over to the Procuring
Entity.

e Certification of completion signed by the Contractor’s authorized
representative.

e Warranty and gquarantee documents covering workmanship and
materials for at least one (1) year from the date of acceptance, unless
otherwise specified.

F. Training and Orientation



The contractor shall provide hands-on training and orientation for the
designated personnel of the Procuring Entity regarding the operation
and maintenance of installed systems and equipment prior to final
turnover.

G. Deliverables for Turnover

Complete set of As-Built Drawings (hard and soft copy)
Operation and Maintenance Manuals

Testing and Commissioning Reports

Progress and Completion Reports

Warranty and Guarantee Certificates

Training/Orientation Records and Attendance Sheets
Certificate of Completion and Final Acceptance

Approved Certificate of Occupancy issued by the OBO/LGU



Section VII. Drawings

(See Annex 1)



Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a) A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
should include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises. Where such provisional sums or contingency allowances are used,
the SCC should state the manner in which they will be used, and under whose authority
(usually the Procuring Entity’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder
as prime Contractor for the use and convenience of the specialist contractors, each related
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Section IX. Philippine Bidding Documents Related Forms

Notes to the Philippine Bidding Document Related Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder’s disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant
to GCC Clause 12 and its corresponding SCC provision.
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Bid Form for Procurement of Infrastructure Projects

[Note: The duly accomplished form shall be submitted with the Bid]

BID FORM
Project Identification No.: [Insert number]
To: [Name of Procuring Entity]
Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the

undersigned, declare that:

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the
Procurement Project [Project Title],

b) 1/We offer to execute the Works for this Contract in accordance with the PBD;

c) The total price of our Bid in words and figures, excluding any discount offered below,
is [insert information]

d) The discounts offered and the methodology for their application, if any, are: [insert
information];_or indicate N/A if no discount offered]

e) The total bid price in words and figures, after applying the applicable discount, includes
the cost of all taxes, such as, but not limited to[specify the applicable taxes, e.g. (i)
value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and
duties], which are itemized in the Detailed Estimates.

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

g) If our bid is accepted, I/'we commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Until a formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
may receive.

I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as
evidenced by the attached [State the Written Authority].

I/We acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder’s Name]

[Signature over Printed Name]
[Position/Designation]
[Date]
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Contract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be
submitted within ten (10) days after receiving the Notice of Award]

CONTRACT FOR [Insert Project Title]

THIS CONTRACT executed on the day of 20 between:

[Name of Procuring Entity], a government agency of the Republic of the Philippines,
hereinafter called “the Entity”;

-and-

[Name of Contractor] Filipino of legal age or a company duly organized and existing under the
laws of [city and country], with principal office at [insert address], hereinafter called “the
Contractor”.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly

[Brief description of Project];

WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for

the procurement in the total amount of [Contract price in words and figures, including
currency], hereinafter referred to as the “Contract Price.”

1)

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

Unless otherwise stated, terms and expressions used in this Contract shall have the
same meanings as those assigned to them in the Conditions of Contract, which form an
integral part of this Contract.

The following documents as required by the Implementing Rules and Regulations of
Republic Act No. 12009 shall be deemed to form and be read and construed as integral
part of this Contract, viz.:

a)

Philippine Bidding Documents (PBD);

i
ii.
iii.
iv.
V.
Vi.

Vii.
viii.

Drawings/Plans;

Scope of Work;

Invitation to Bid;

Instructions to Bidders;

Bid Data Sheet;

Bid Form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;

Bill of Quantities;

General and Special Conditions of Contract;

. Supplemental Bid Bulletins, if any; and

Other contract documents that may be required by existing laws and/or the
Entity.
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b)  Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

c¢) Performance Security;
d) Notice of Award of Contract; and the Bidder's Conforme thereto; and

e) Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services for the [ Project
Title] described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes.

Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of alternative dispute resolution in accordance with the
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act
of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration
Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed

in accordance with the laws of the Republic of the Philippines on the day and year first above

written
For the Procuring Entity For the Bidder
Head of the Procuring Entity or Duly Duly authorized to sign the Contract
Authorized Representative for and behalf of [Bidders Name].
[Signature over Printed [Signature over Printed Name]
Name][Position/Designation] [Position/Designation]
[Date] [Date]

Signed in the presence of:
[Name and Signature] [Name and Signature]

Witness — Procuring Entity Witness- Supplier
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ACKNOWLEDGMENT

BEFORE ME, A Notary Public for and in the , City/Province of
, this day of , 20 , personally
appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
_____ pages, including this page where this Acknowledgement is written, which they
acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of

124



Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

OMNIBUS SWORN STATEMENT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1) Select one, delete the others:

If sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [Address of Bidder],

If partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [Address
of Bidder];

If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: | am the individual consultant or authorized representative of
[Name of Bidder] with office address at [Address of Bidder],

2) Select one, delete the others:

If sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entity][insert “as
supported by the attached duly notarized Special Power of Attorney” for authorized
representative],

If partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Project Title] of
the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: As the individual consultant or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entity], as
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supported by the attached duly notarized Special Power of Attorney for authorized
representative;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

Select one, delete the others:

e If sole proprietorship : The [Name of Bidder] and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f partnership : The partnership itself and the partners of [Name of Bidder] are not
related by consanguinity or affinity up to the third civil degree to the Head of the
Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f corporation, or joint venture: The corporation or joint venture itself, and officers,
directors, and controlling stockholders of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f individual consultant not registered under a sole proprietorship, in case of
Consulting Services: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
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7)

Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

It is understood that failure to faithfully disclose its relationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the
end-user unit or implementing unit, and the project consultants of the Procuring Entity,
or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as its submission of beneficial ownership information containing false entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penalties, if any.

Select one, delete the rest:

e In case of corporations: [Name of Bidder] declares its beneficial ownership
information consistent with its updated General Information Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained a valid and updated file therein in compliance with Sections
20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.

e In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accordance
with Section 20.2.9.2 of the IRR of RA No. 12009.

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Documents;
b)  Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;
c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,

fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform

or deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of __ , 20 at
, Philippines.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder’'s Name]

[Affiant’s Signature over Printed Name]
[Position/Designation]
[Date]

JURAT

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of

128



Bid Securing Declaration Form
[The duly accomplished form shall be submitted with the Bid
if bidder opts to provide this type of bid security]

REPUBLIC OF THE PHILIPPINES
CITY/MUNICIPALITY OF

) S.S.

BID SECURING DECLARATION

Project Identification No.: [Number]

To: [Insert name of the Procuring Entity]

I/We, the undersigned, declare that:

1) I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration;

2) 1/We accept that:

a) I/We shall enter into contract with the Procuring Entity and furnish the required

b)

performance security within ten (10) calendar days as indicated in the Bidding
Documents, from receipt of the Notice of Award;

I/'we will be automatically disqualified from bidding for any procurement contract with
any Procuring Entity upon receipt of your Blacklisting Order; and

I/'We will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity for the commission of acts resulting to the enforcement
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the
government may undertake;

Applicable Fine

a) in the case of a single bidder

two percent (2%) of the Approved
Budget for the Contract (ABC); or

the difference between the
evaluated bid price and the ABC
whichever is higher

b) in the case of multiple bidders

two percent (2%) of the ABC; or

the difference between the
evaluated bid prices with the
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bidder with Lowest
Calculated/Highest Rated Bid and
the bidder with the next Lowest
Calculated/Highest Rated Bid,
and so on whichever is higher

c) in case of violations committed | i) a fixed amount of two percent of
prior to the opening of the the ABC,
financial envelope

3) 1I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) | am/we are declared ineligible or post-disqualified upon receipt of your notice to such

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right;

c) | am/we are declared the bidder with the [Iinsert Award Criterion’] and l/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Duly authorized to sign the Bid for and behalf of:

[Insert Bidder’s Name]

[Signature over Printed Name]
[Position/Designation]
[Date]
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JURAT

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of
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Republic of the Philippines

Government Procurement Policy Board
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	Glossary of Acronyms, Terms, and Abbreviations
	Definition of Terms
	Section I. Invitation to Bid
	ARIEL M. PLANTILLA, DBA
	Chairperson, Bids and Awards Committee
	Section II. Instructions to Bidders
	A. General
	1)  Scope of Bid
	1.1 The Procuring Entity University of Rizal System, invites Bids for the Construction of Techno-Biz Building at URS Binangonan with Project Identification Number URS-26-01-011
	The Procurement Project (referred to herein as “Project”) is for the construction of Works, as described in Section VI (Specifications).
	1.2 The winning Bidder will be expected to complete the Works by the intended completion date specified in SCC Clause 1.1.
	2)  Source of Funds
	3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
	3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders and Contractors, shall observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, the Procuring Entity:
	a) defines, for purposes of this provision, the following terms under existing laws, rules, and regulations:
	i) "corrupt practice" means an act by which officials in the public or private sectors improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includes the offering, giving...
	ii) "fraudulent practice" means a misrepresentation of facts for purposes of influencing a procurement process or the execution of a contract to the detriment of the Procuring Entity, which includes collusive practices among Bidders (prior to or after...
	iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-competitive levels.
	iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of a contract;
	v) “obstructive practice” is
	b) Undertakes to reject a proposal for award upon prima facie determination that the Bidder recommended for award has engaged in any of the prohibited practices mentioned in this Clause for purposes of competing for the contract.
	3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties available under the applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in ITB Clau...
	3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and accounts of a Bidder or Contractor in the bidding for and performance of a contract themselves or through independent auditors as reflecte...
	4)  Conflict of Interest

	4.1 All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have c...
	a) A Bidder has controlling shareholders or beneficial owners in common with another Bidder;
	b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	c) A bidder has the same legally authorized representative as that of another Bidder for purposes of this Bid;
	d) A bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the Procuring Entity regarding this bidding pro...
	e) A bidder who participated as a consultant in the preparation of the design or technical specifications of the goods and related services that are the subject of the bid; or
	f) A bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in consulting services for the preparation related to procurement for or implementation of the project, if the personnel would be involved in any ...
	4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement of the Bidder that it is not related, by consanguinity or affinity up to the third civil degree, to the HoPE, Procurement Agent (if engaged), the head of the Project Manageme...
	4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it represents. Failure to comply shall be a ground for the automatic disqualification of the bid in consonance with Section 59 of the IRR. For this reason, relationshi...
	a) In the case of individuals or sole proprietorships, to the Bidders and their spouses;
	b) In the case of partnerships, to the partnership itself and its partners;
	c) In the case of cooperatives, to the cooperative itself and members of the board of directors, general manager or chief executive officer;
	d) In the case of a partnership, joint venture, or consortium, to the entity itself, its members or partners, as well as any person or entity that is a member of a blacklisted partnership, joint venture, or consortium; and
	e) In the case of corporations, a single stockholder, together with  their relatives up to the third civil degree of consanguinity or affinity, and  their assignees, holding at least twenty percent (20%) of the shares therein, its chairperson and pres...
	5) Eligible Bidders
	5.1  Only Bids found to be legally, technically, and financially eligible will be evaluated. For procurement of Infrastructure Projects, the following persons shall be eligible to participate in this bidding:
	a) Duly licensed Filipino citizens or sole proprietorships;
	b) Partnerships duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines;
	c) Corporations duly organized under the laws of the Philippines, and of which at least sixty percent (60%) of the outstanding capital stock belongs to citizens of the Philippines;
	d) Cooperatives duly organized under the laws of the Philippines; and
	e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a group of two (2) or more persons or entities that intend to be jointly and severally responsible or liable for a particular contract; Provided, however, that in accordance wi...
	5.2  The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the BDS.
	5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the persons or entities enumerated in Section 52 of the IRR may participate in the procurement of Infra...
	5.4 The Bidder must have completed an SLCC that is similar to the procurement project to be bid, and whose value must be equivalent to at least fifty percent (50%) of the ABC, adjusted to current prices using the Philippine Statistics Authority (PSA) ...
	For foreign-funded procurement, the GoP and the foreign government, or foreign or international financing institution may agree on another track record requirement, as specified in the BDS.
	Moreover, a contract shall be considered similar to the procurement project if it has the same major categories of work. The Procuring Entity may clarify in the Bidding Documents what is regarded as major categories of work, guided by the principle of...
	5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project owner other than the Contractor, or a final rating of at least Satisfactory in the Constructors Performance Evaluation System (CPES), or a similar perf...
	5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be bid, calculated as follows:
	NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the procurement project to be b...
	The value of the domestic bidder’s current assets and current liabilities shall be based on the latest AFS submitted to the BIR.
	For purposes of computing the foreign bidders' NFCC, the value of the current assets and current liabilities shall be based on their latest AFS prepared in accordance with international financial reporting standards.
	6)  Bidder’s Responsibilities
	6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX. Philippine Bidding Documents Related Forms as required in ITB Clause 12.1(h)(iv).
	6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect this Project in any way.
	6.3 The Bidder undertook the following responsibilities:
	a) Took steps to carefully examine and ensure full understanding and comprehension of the Bidding Document, its requirements, clauses, and provisions;
	b) Acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	c) Made an estimate of the facilities available and needed for the contract to be bid, if any;
	d) Complied with its responsibility to inquire or secure Supplemental Bid Bulletin(s);
	e) Ensured that it is not “blacklisted” or barred from bidding by the Government of the Philippines (GoP) or any of its agencies, offices, corporations, or LGUs, including foreign government, or foreign/ international financing institutions whose blac...
	f) Ensured that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and that all statements and information provided therein are true and correct;
	g) Authorized the HoPE or its duly authorized representative/s to verify all the documents submitted;
	h) Ensured that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, to sign, and execute the ensuing contract, ac...
	i) Complied with the disclosure provision under Section 81 and 82 of RA No. 12009 and its IRR in relation to other provisions of RA No. 3019;
	j) Complied with existing labor laws and standards. Moreover, the Bidder undertakes to:
	i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing conditions of work as established by national laws, rules and regulations; or Collective Bargaining Agreement (CBA) or arbitration award, if and when ...
	ii) Comply with Occupational Safety and Health Standards (OSHS) and correct deficiencies, if any.
	In case of imminent danger, injury or death of the worker, the Bidder undertakes to suspend contract implementation pending clearance to resume from the DOLE Regional Office, in compliance with the Work Stoppage Order; and
	iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, hours of work and other benefits under prevailing national laws, rules and regulations; or CBA or arbitration award, if and when applicable, throug...
	k) Ensured that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement ...
	6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project requ...
	6.5 Further, the Bidder shall bear all costs associated with the preparation and submission of its bid, and the Procuring Entity shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	In case of failure of bidding, the Bidding Documents fee may be applied in the re-bidding for the same Project.
	6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept bids only from those that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	7)  Origin of Goods and Services
	Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the U...
	8)  Subcontracts
	8.1  The Bidder may subcontract portions of the Works to an extent as may be approved by the HoPE and as stated in the BDS. However, the subcontracted portion shall not exceed fifty (50%), or a different percentage of the ABC, on a per project basis, ...
	The Procuring Entity has prescribed that:
	Subcontracting is not allowed.
	8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from any liability or obligation that may arise from the contract.
	8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall submit the same eligibility documents as the general contractor. Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility of the ge...
	8.4  Subcontracting arrangement, if allowed, including the time of submission of the eligibility documents of the subcontractor, shall be disclosed in the BDS.

	B. Contents of Bidding Documents
	9)  Pre-Bid Conference
	9.1  If so specified in the BDS, a pre-bid conference shall be held either at the Procuring Entity’s physical address and/or online through videoconferencing, webcasting, or similar technology, or a combination thereof, on the date indicated therein, ...
	9.2 The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for the submission of and receipt of bids, but not earlier than seven (7) calendar days from the posting of the invitation to bid and other bidding documen...
	9.3 Bidders are highly encouraged to attend the pre-bid conference to fully understand the Procuring Entity’s requirements.  While non-attendance of the Bidder will in no way prejudice its bid, the Bidder is deemed to know any changes and/or amendment...
	The proceedings of the pre-bid conference shall be recorded, and the corresponding minutes shall be prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall be made available to prospective Bidders not later than ...
	9.4 Decisions of the BAC amending any provision of the Bidding Documents shall be issued in writing through a Supplemental Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10)  Clarification and Amendment of Bidding Documents
	10.1  Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the BAC of the Procuring Entity at the address or electronic mail indicated in...
	10.2 The BAC shall respond to the said request by issuing a Supplemental Bid Bulletin duly signed by the BAC Chairperson. It shall be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before ...
	10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and...
	10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the PhilGEPS website, in any conspicuous place in the premises of the Procuring Entity, and on the website or social media platforms of the Procuring Entity, if available, o...

	C. Preparation of Bids
	11)  Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12) Documents Comprising the Bid: Technical and Financial Components
	12.1  The first bid envelope shall contain the following technical documents, including the eligibility documents:
	a) PhilGEPS Certificate of Registration (Platinum Membership) in accordance with Section 20 of the IRR;
	b) PCAB License and Registration, in case of Joint Venture (JV);
	c) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid;
	d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.
	The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project owner other than the Contractor, or a final rating of at least satisfactory in the CPES, or a similar performance and monitoring system. In case of contrac...
	e) NFCC computation in accordance with ITB Clause 5.6;
	f) Joint Venture Agreement (JVA), if applicable;
	g) Bid Security in the prescribed form and amount in accordance with ITB Clause 16, and validity period under ITB Clause 15;
	h) Project Requirements, which shall include the following:
	i) Organizational chart of the personnel to be deployed for the procurement project to be bid;
	ii) List of Contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the procurement project to be bid, with their complete qualifications and experience data. These personnel must meet the...
	iii) List of Contractor’s major equipment units which are owned, leased, or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor or vendor for the duration of the project, a...
	iv) Omnibus Sworn Statement in accordance with Section 54.3 of the IRR.
	12.2  The second bid envelope shall contain the Financial Bid Form, which includes the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.
	12.3  Whenever necessary, modifications may be made to the foregoing provisions specifically for major and specialized procurement to suit the particular needs of the Procuring Entity, subject to the approval of the GPPB.
	12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated in the BDS, for foreign-funded procurement, the ABC shall be applied as the ceiling to bid prices provided the following conditions are met:
	a) Bidding Documents are obtainable free of charge on a freely accessible website.  If payment of Bidding Documents is required by the Procuring Entity, payment could be made upon the submission of bids.
	b) The Procuring Entity has procedures in place to ensure that the ABC is based on recent estimates made by the engineer or the responsible unit of the Procuring Entity and that the estimates are based on adequate detailed engineering and reflect the ...
	c) The Procuring Entity has trained cost estimators on estimating prices and analyzing bid variances. In the case of Infrastructure Projects, the Procuring Entity must also have trained quantity surveyors.
	d) The Procuring Entity has established a system to monitor and report bid prices relative to ABC and engineer’s or Procuring Entity’s estimate.
	e) The Procuring Entity has established a monitoring and evaluation system for contract implementation to provide feedback on actual total costs of goods and works.
	However, the GoP and the foreign government, or foreign or international financing institutions may agree to waive the foregoing conditions.
	13)  Bid Prices
	13.1  The contract shall be for the whole Works, as described in the Bidding Documents, based on the priced Bill of Quantities submitted by the Bidder.
	13.2  The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  In case partial bids are allowed in the ITB, bids not addressing or providing all of the required items in the Bidding Documents including...
	13.3  For the given scope of work in the contract as awarded, all bid prices shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GC...
	14)  Bid Currencies
	14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate as publi...
	14.2 If so, allowed in accordance with ITB Clause 14.1, the Procuring Entity, for purposes of bid evaluation and comparing the bid prices, will convert the currencies in which the bid price is expressed to Philippine Peso at the foreign exchange rates.
	14.3  Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Peso.
	15)  Bid Validity
	15.1  Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	15.2  Should it become necessary to extend the validity of the bids and the bid securities beyond one hundred twenty (120) calendar days, the Procuring Entity concerned shall request in writing all those who submitted bids for such extension before th...
	16)  Bid Security
	16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as stated in the BDS, which may include the following:
	The Bid Security shall be denominated in Philippine Peso and posted in favor of the Procuring Entity.
	16.2  The Bid Security should be valid until June 30, 2026.  Any bid not accompanied by an acceptable Bid Security shall be considered as non-responsive and rejected by the Procuring Entity.
	16.3  In no case shall the Bid Security be returned later than the expiration of the bid validity period indicated in the Bidding Documents, unless it has been extended in accordance with Section 57.2 of the IRR. In case the bidder is required to exte...
	16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the posting of the performance security pursuant to ITB Clause 30, the Bid Security of the successful Bidder’s Bid Security will be discharged, but in no case later than ...
	16.5  The Bid Security may be forfeited based on any of the following grounds, as provided under Rule VIII, X, XI, and XXI of the IRR:
	a) If a Bidder:
	i) With the Lowest Calculated Responsive Bid (LCRB), Most Economically Advantageous Responsive Bid (MEARB), Most Advantageous Responsive Bid (MARB), Single Calculated and Responsive Bid (SCRB), Single Economically Advantageous Responsive Bid (SEARB), ...
	ii) Causes the delay, without justifiable cause, of the screening for eligibility, opening of bids, evaluation and post evaluation of Bids, and awarding of contracts;
	iii) Refuses to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	iv) Withdraws a bid, or refuses to accept an award, or refuses or fails to enter into contract with the Procuring Entity without justifiable cause, after the approval of the HoPE for having been the declared LCRB or MEARB, as the case may be;
	v) Refuses or fails to furnish performance security within the prescribed time;
	vi) Commits of three (3) or more of any of the acts imposed with suspension, as provided under Section 99 of the IRR;
	vii) Uses force, fraudulent machinations, coercion, undue influence or pressure on any member of the BAC or any officer or employee of the Procuring Entity to take a particular action for its own favor or gain, or to the advantage of a particular bidder;
	viii) Colludes with one (1) or more bidders and submitting different bids as if they were bona fide, when they knew that one or more of them was so much higher than the other that it could not be honestly accepted and that the contract will surely be ...
	ix) Maliciously submits different bids through two (2) or more persons, corporations, partnerships, or any other business entity in which it has interest, to create the appearance of competition that does not in fact exist so as to be declared as the ...
	x) Enters into an agreement with other bidder/s which call upon one to refrain from bidding for procurement contracts, or which call for withdrawal of bids already submitted, or which are otherwise intended to secure an undue advantage to any of the b...
	xi) Fails to faithfully disclose its relationship, regardless of the time of its discovery, with the HoPE, members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the End-User or Implementing Unit, and the project consultants of t...
	xii) Submits beneficial ownership information containing false entries;
	xiii) Allows the use of one’s name or uses the name of another for purposes of public bidding;
	xiv) Submits eligibility requirements and bids containing false information or falsified documents or the concealment of such information that will materially alter the outcome of eligibility screening or any stage of the procurement;
	xv) Accesses the contents of any Bid submitted to the Procuring Entity before the opening of bids, without authorization;
	xvi) Has any documented attempt to unduly influence the outcome of the bidding;
	xv) Employs schemes which stifle or suppress any procurement activity; or
	xvi) Commits a third offense imposed with blacklisting under the Act by the same Procuring Entity, or a combination of three (3) violations imposed with blacklisting by the Procuring Entity and other Procuring Entities, as posted on the GPPB portal;
	b) If a Winning Bidder:
	i) Conducts poor performance or unsatisfactory quality and/or progress of work. Poor performance shall be as follows:
	i.i) Negative slippage of fifteen percent (15%) and above within the critical path of the project due entirely to the fault or negligence of the winning bidder; or
	i.ii) Non-compliance of the materials and workmanship with the approved specifications arising from the fault or negligence of the winning bidder.
	ii) In case it is determined prima facie that the winning bidder has engaged, before or during the implementation of the contract, in the following unlawful deeds and behaviors relative to contract acquisition and implementation:
	ii.i) Corrupt, fraudulent, collusive and coercive practices;
	ii.ii) Drawing up or using forged documents; or
	ii.iii) Using adulterated materials, means or methods, or engaging in production contrary to rules of science or trade.
	iii) Assigns or subcontracts the contract or any part thereof or substituting key personnel named in the proposal without prior written approval by the Procuring Entity;
	iv) Willfully or deliberately abandons or does not perform the project or contract by the winning bidder resulting in substantial breach thereof without lawful and/or just cause;
	v) Has its contract terminated due to its default or unlawful acts; or
	vi) Fails to comply with the provision on warranty that requires to repair any noted defect or damage to the Infrastructure Project due to the use of materials of inferior quality within ninety (90) calendar days from the issuance of the order by the ...
	17)  Format and Signing of Bids
	17.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX. Philippine Bidding Documents Related Forms on or before the deadline specified in the ITB Clause 19 in two (2) separa...
	17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any alterations to their format. No substitute form shall be accepted.
	17.3  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	18)  Sealing and Marking of Bids
	18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial component in another sealed envelope marked “FINANCIAL COMPONENT,”, sealing them all in an outer e...
	18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	18.3  All envelopes shall:
	a) contain the name of the contract to be bid in capital letters;
	b) bear the name and address of the Bidder in capital letters;
	c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 18.1;
	d) bear the specific identification of this bidding process indicated in the ITB Clause 1.1; and
	e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 19.
	18.4 For manually submitted bid envelopes that are not properly sealed and marked, as required in the Bidding Documents, the same shall be accepted; Provided, That the bidder or its duly authorized representative shall acknowledge such condition of th...
	The BAC shall assume no responsibility for misplaced or lost contents of the improperly sealed or marked bid, or for its premature opening.

	D. Submission and Opening of Bids
	19)  Deadline for Submission of Bids
	20)  Late Bids
	21)  Modification and Withdrawal of Bids
	21.1  Bidders may modify their bids before the deadline for the submission and receipt of bids.
	a) For manual submission and receipt of bids, the Bidders shall not be allowed to retrieve their original bid, but shall only be allowed to submit the bid modification by sending another bid, equally sealed, properly identified, linked to its original...
	b) For online submission of bids, the Bidders shall not be allowed to retrieve their original Bid, but shall only be allowed to submit the bid modification, send another Bid equally secured, properly identified labelled as a “modification” of the one ...
	21.2  Bidders may withdraw their bids in writing before the deadline for submission and receipt of bids. Withdrawal of bids after the applicable deadline shall be subject to appropriate sanctions as prescribed in the IRR.
	21.3  No bid may be modified after the deadline for submission and receipt of bids.  Further, no bid may be withdrawn in the interval between the deadline for submission and receipt of bids, and the expiration of bid validity specified by the Bidder i...
	Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain to an offer made by a bidder in addition or as a substitute to its original bid, which may be included as part of its original bid or submitted separately. A bid with ...
	Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bids shal...
	Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) will cau...
	22)  Opening and Preliminary Examination of Bids
	22.1 The BAC shall open the bids in public, immediately after the deadline for submission and receipt of bids, as specified in the BDS.  In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the submi...
	22.2  The manner of opening of the bids for Infrastructure Projects shall depend on the award criterion to be adopted, as follows:
	a) For LCRB and MEARB, the BAC shall open the technical and financial proposals on the same day; and
	b) For MARB, only the technical proposals shall be opened while the financial proposals shall remain unopened and shall be kept securely by the BAC until the specified time of their opening as indicated in the BDS. Only the financial proposals of the ...
	22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include, as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, findings of p...
	22.4  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of bids, as read, and the minutes of the bid opening shall...
	22.5  To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all bidders whose bids it has received through mail at its PhilGEPS-registered physical address or official e-mail address. The...

	E. Evaluation and Comparison of Bids
	23)  Process to be Confidential
	23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as Observers, are prohibited from making or accepting any communication with any bidder regarding the evaluation of their bids until the issuance of the Notice of Award, ...
	23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the bid.
	24)  Clarification of Bids
	To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests for clarification shall be in writing. Any clarification submitt...
	25)  Detailed Evaluation and Comparison of Bids
	25.2  The Procuring Entity will undertake the detailed evaluation and comparison of the bids which have passed the opening and preliminary examination of bids, pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most Economically ...
	25.3  The award criterion shall be determined as follows:
	a) For LCB:
	i) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	ii) The ranking of the total bid prices as so calculated from the lowest to highest, where the bid with the lowest price shall be identified as the LCB.
	b) For MEAB, the BAC shall evaluate the quality and price proposals to determine the MEAB using the following steps:
	i) The quality proposal together with the price proposal shall be considered in the evaluation of bids. The quality proposals shall be evaluated first using the criteria in the BDS. The price proposals of the bids that meet the minimum quality score s...
	ii) The price and quality proposals shall be given corresponding weights with the price proposal given a minimum weight of fifteen percent (15%) up to a maximum of forty percent (40%). The weight of the quality criteria shall be adjusted accordingly s...
	iii) To further promote green public procurement, the sustainability of materials or structures with green specifications shall be given greater weight in the evaluation of bids. As approved by the BAC, the exact weights shall be indicated in the BDS....
	iv) The HoPE shall approve or disapprove the recommendations of the BAC within two (2) calendar days after receipt of the results of the evaluation from the BAC.
	The quality component shall be assessed on the basis of criteria with corresponding numerical weights indicated in the BDS, which may include qualitative, environmental, or social aspects linked to the subject matter of the contract. These may include...
	a) Quality and technical merit, including technical competence and a credible track record;
	b) Aesthetic and functional design and characteristics;
	c) Approach and methodology;
	d) Accessibility;
	e) Tools and equipment;
	f) Social, environmental, economic, and innovative characteristics;
	g) Organization, qualification, and experience of employees or staff assigned to perform the contract;
	h) Ongoing contracts and work commitments; or
	i) Other relevant criteria in relation to the subject Infrastructure Projects to be procured.
	c) For MAB
	i) The BAC shall evaluate the quality proposals to determine the MAB using the quality components. The quality components shall be assessed on the basis of the criteria with corresponding numerical weights indicated in the BDS to determine the bidder ...
	ii) The second bid envelope of the bidder obtaining the highest technical rating shall be opened. If the financial proposal is equal to or lower than the ABC, the bid shall be accepted and determined as the MAB; otherwise, the same shall be rejected a...
	25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended that the highest and lowest scores for each bidder for each criterion shall not be considered in determining the average scores of the bidders, except when the eval...
	25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-discretionary criteria in considering the following:
	a) Completeness of the bid. Unless the BDS allows partial bids, bids not addressing or providing all of the required items in the BDS shall be considered non-responsive and, thus, automatically disqualified.
	However, when no price or a zero (0) or a dash (-) is indicated in a required item in the bid form, the same shall be construed that it is being offered for free to the Government, except those required by law or regulations to be provided for; and
	b) Arithmetical corrections. The BAC shall consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid correction if expressly allowed in the BDS. Any adjustment shall be calculated in moneta...
	25.6  Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and competitive bid comparison. For this purpose, all bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value-added tax (VAT),...
	25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual lots, or for any combination thereof, provided that all bids and combinations of bids shall be received by the same deadline and opened and evaluated simultaneously ...
	26)  Post - Qualification
	26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the LCB, MEAB, or MAB, as the case may be, complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5 and ...
	26.2  Failure to submit any of the post-qualification requirements on time, or a finding against the veracity thereof, shall disqualify the Bidder for award; Provided, That in the event that a finding against the veracity of any of the documents submi...
	26.3  The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as well as other information as the Procuring Entity deems necessary and appropriate, using a no...
	26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and recommend to the HoPE the aw...
	If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall immediately notify the Bidder in writing of its post-disqualification and the grounds for such determina...
	26.5 Immediately after the BAC has notified the first bidder of its post-disqualification, and notwithstanding any pending request for reconsideration thereof, the BAC shall initiate and complete the same post-qualification process on the bidder with ...
	26.6 If the second bidder, however, fails the post-qualification, the procedure for post-qualification shall be repeated for the bidder with the next LCB, MEAB, or MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is determined for aw...
	26.7 Within a period not exceeding ten (10) calendar days from the determination by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the recommendation to award the contract, the HoPE or its duly authorized representative shall approve or di...
	26.8 In case of approval, the HoPE or its duly authorized representative shall immediately issue the Notice of Award to the bidder with the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.
	In the event that the approving authority shall disapprove the resolution on the award of the contract, such disapproval shall be based only on valid, reasonable, and justifiable grounds as enumerated under Section 70 of the IRR to be expressed in w...
	27)  Reservation Clause
	27.1  Notwithstanding the eligibility or post-qualification of a bidder and without incurring any liability, the HoPE or its duly authorized representative at any stage of the procurement, reserves the right to review its qualifications, reject any an...
	a) If it has reasonable grounds to believe that a misrepresentation has been made by the said bidder; or
	b) If it has reasonable grounds to believe that there has been a change in the bidder’s capability to undertake the project from the time it submitted its eligibility requirements.
	Should such review uncover any misrepresentation made in the eligibility and bidding requirements, statements or documents, or any changes in the situation of the Bidder which will adversely affect its capability to undertake the Project so that it no...
	27.2  Based on the following grounds, the HoPE or its duly authorized representative reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby inc...
	a) If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is between or among the bidders themselves, or between a bidder a...
	b) If the BAC is found to have failed in complying with the applicable law or in following the prescribed bidding procedures; or
	c) If there are any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the government, in instances where (i) the physical and economic conditions have significantly changed so as to render the project...

	F. Award of Contract
	28)  Contract Award
	28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.
	28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the winning Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative personally or by r...
	28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice of Award, the following conditions should be complied with before the contract may be awarded:
	a) Submission of the following documents:
	i) Valid JVA, if applicable;
	ii) The SEC Certificate of Registration of the foreign corporation, if applicable; or
	iii) Valid PCAB license and registration for the type and cost of the Project for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of such license and registration as a pre-condition to the Notice of ...
	b) Posting of the performance security in accordance with ITB Clause 30; and
	c) Signing of the contract as provided in ITB Clause 29.
	29)  Signing of the Contract
	29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning Bidder shall post the required performance security, sign and date the contract, and return it to the Procuring Entity.
	29.2 The Procuring Entity shall enter into a contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	29.3  The following documents shall form part of the contract:
	a) Contract Agreement;
	b) Bidding Documents;
	c) Winning Bidder’s bid, including the technical and financial proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Pro...
	d) Performance Security;
	e) Notice of Award of Contract; and
	f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	30)  Performance Security
	30.1 To guarantee the faithful performance by the winning bidder of its obligations under the contract, it shall post a performance security prior to the signing of the contract. Furthermore, the successful bidder shall be required to update the perfo...
	30.2 Sectors enumerated under Section 76.15F  of the IRR may be allowed to post Performance Securing Declaration (PSD) as specified in the BDS.
	30.3 The performance security shall be in a form selected by the Procuring Entity in the amount indicated in the BDS, which shall not be less than the percentage of the total contract price in accordance with the following price schedule:
	30.4 The performance security shall be denominated in Philippine Peso and posted in favor of the Procuring Entity, which shall be forfeited in the event it is established that the winning bidder is in default in any of its obligations under the contract.
	31)  Notice to Proceed
	The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later than three (3) calendar days from the date of approval of the contract by the appropriate signatories. All notices called for by the terms of the contract shall be ...
	32)  Protest Mechanism


	Section III. Bid Data Sheet
	Section IV. General Conditions of Contract
	1) General Terms
	In this Contract, the following terms shall be interpreted as indicated:
	2)  Interpretation

	2.1  In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specif...
	2.2  If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Inte...
	2.3  The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	3)  Governing Language and Law

	3.1  This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	3.2 This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Con...
	4)  Communications

	Communications between parties that are referred to in the Conditions shall be effective only if made in writing.  A notice shall be effective only when it is received by the concerned party.
	5)  Possession of Site

	5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from fai...
	5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay shall be ...
	5.3  The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at its own cost any additional facilities outside the Site required by i...
	5.4  The Contractor shall allow the Procuring Entity and any person authorized by the Procuring Entity access to the Site and to any place where work in connection with this Contract is being carried out or is intended to be carried out.
	6)  The Contractor’s Obligations

	6.1  The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall...
	6.2  The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity, and complete them by th...
	6.3 The Contractor shall be responsible for the safety of all activities on the Site.
	6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply with the applicable laws where the Site is located.
	6.5  The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their ...
	6.6  If the Procuring Entity asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further connection with th...
	6.7  During Contract implementation, the Contractor and its subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	6.8  The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	6.9  The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site...
	6.10  Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity. The Contractor shall notify the Procuring Entity of such discoveries and carry out ...
	7) Subcontracting

	7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract portions of the Works beyond the percentage specified in BDS Clause 8.1. If subcontracting is allowed, the arrangement, including the timing for submission of the subcont...
	7.2 For subcontracting arrangements, the following rules shall apply for both locally-funded projects and to projects financed through Official Development Assistance, except those covered by treaty, or international, or executive agreements:
	a) The subcontracted portion of the contract shall be subject to the approval of the HoPE and the following conditions:
	i) The subcontracted portion shall not exceed fifty percent (50%), or a different percentage on a per project basis as approved by the GPPB. The threshold percentages fixed herein shall be subject to the periodic review and adjustments as may be deeme...
	ii) The subcontracted portion shall be limited to components that are not deemed "significant or material" to the project as determined by the Procuring Entity.
	b) Subcontracting arrangement, if allowed, including the time of submission of the eligibility documents of the subcontractor, shall be disclosed in the Bidding Documents;
	c) Subcontractors must meet the eligibility criteria and shall submit the same eligibility documents as the general contractor.
	Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility of the general contractor for the procurement project. In such case, the portion intended to be subcontracted to the ineligible subcontractor shall be assumed ...
	d) The general contractor shall remain liable for the subcontractor’s actions, defaults, delays, and negligence;
	e) The general contractor and the subcontractor are obliged to comply with the provisions of the contract and shall share liability, jointly and severally, in cases of violation of safety standards or other labor standards insofar as the subcontracted...
	f) For purposes of post-qualification in accordance with its objective and process under the IRR, the value of the entire completed and accepted Project, including the subcontracted portion, shall be credited as experience of the general contractor. I...
	i) The subcontractor shall get credit for one hundred percent (100%) of the value of the subcontracted portion of the project performed;
	ii) Subcontractors shall be eligible to concessional windows of GFIs that treat receivables from the government as loan security; the receivables of subcontractors due from their general contractor shall similarly be accepted as loan security by GFIs;...
	iii) Contract performance monitoring, such as the use of CPES, among others, shall also be mandatorily applied to the work experience of the subcontractors.
	8)  Advance Payment

	8.1  The Procuring Entity shall make an advance payment on the Contract Price to the Contractor in an amount not exceeding fifteen percent (15%) of the total contract price to be made in lump sum or, at the most, two installments according to a schedu...
	8.2  The advance payment shall be made only upon:
	i) Written request of the contractor which shall form part of the contract document; and
	ii) Submission of an irrevocable standby Letter of Credit of equivalent value from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety bond callable upon demand issued by a duly licensed surety or insurance company, at the optio...
	8.3 The advance payment shall be recovered from the Contractor through deductions in amounts equivalent to the percentage of the total contract price that corresponds to the value of the advance payment granted.
	8.4 Once a month, Contractors may submit documents, such as Monthly Certificates,6F  to show the progress or partial completion of a project. The Contractor may reduce its standby letter of credit or guarantee instrument by the amounts refunded by the...
	9)  Progress Payments

	9.1  Once a month, the Contractor may submit a statement of work accomplished (SWA) or progress billing and corresponding request for progress payment for work accomplished. The SWA should show the amounts which the Contractor considers itself to be e...
	The Procuring Entity or Project Engineer shall check the Contractor’s SWA and certify the amount to be paid to the Contractor as progress payment. Materials and equipment delivered onsite but not yet incorporated in the Works shall not be included for...
	9.2  The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the Contractor as progress payment:
	a) Cumulative value of the work previously certified and paid for.
	b) Portion of the advance payment to be recouped.
	c) Retention money in accordance with the conditions of the contract.
	d) Amount to cover third-party liabilities.
	e) Amount to cover uncorrected discovered defects in the Works.
	9.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity within twenty-eight (28) days from the date each certifi...
	9.4 The first progress payment may be paid by the Procuring Entity to the Contractor, as indicated in the SCC; Provided, That at least a percentage of the Works has been accomplished as certified by the Procuring Entity and as indicated in the SCC.
	9.5  Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	10)  Payment Documents

	10.1 Subject to existing accounting and auditing rules and regulations,7F  the Contractor shall submit to the Procuring Entity monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	10.3  The value of Work executed shall:
	a) be determined by the Procuring Entity;
	b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	c) include the valuations of approved variations.
	10.4  The Procuring Entity may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	11)  Retention

	11.1  The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Clause 11.2.  The said amount will serve to guarantee indemnity for uncorrected discovered defec...
	11.2  Progress payments are subject to retention of ten percent (10%) referred to as the retention money.  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress payment...
	If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention shall be imposed, which may be decreased to 5 percent (5%) by the Procuring En...
	11.3  The total retention money shall be due for release upon final acceptance of the Works. The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby Letters of Credit from a bank,...
	11.4  On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	12)  Performance Security

	12.1  Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity, but in no case later than the signing of the contract by both parties, the winning Contractor shall furnish the performance security in any of the forms...
	12.2  The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the contract.
	12.3  The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance. In case the performance security issued is valid for a specific period shorter than the term of the contract, including th...
	12.4  The performance security may be released by the Procuring Entity after the issuance of the Certificate of Final Acceptance; Provided, That the Procuring Entity has no claims filed against the performance security.
	12.5  The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 30  to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of change ...
	12.6  In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not...
	12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to Act No. 368810F  against any subcontractor be they an ...
	13)  Detailed Engineering and Site Investigation Reports

	13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports referred to in the SCC supplemented by any information obtained by the Contractor.
	13.2  Detailed engineering shall proceed only on the basis of the feasibility or preliminary engineering study made which establishes the technical viability of the project and conformance to land use and zoning guidelines prescribed by existing laws....
	13.3 A schedule of detailed engineering activities shall include the following:
	a) Survey;
	b) Site Investigation;
	c) Soils and Foundation Investigation;
	d) Construction Materials Investigation;
	e) Preparation of Design Plans;
	f) Preparation of Technical Specifications;
	p) Preparation of report on asset climate hazards, risk assessment, disaster response strategies, and readiness planning.
	13.4 Work under detailed architectural and engineering design shall include, among others, the items stated in Section 8.3 of the IRR.
	14)  Licenses and Permits
	15)  Contractor’s Risk and Warranty Security

	15.1  From the time project construction commenced up to final acceptance, the Contractor shall assume full responsibility for any damage or destruction of the works, except those occasioned by force majeure; and the safety, protection, security, and ...
	15.2  The defects liability period for infrastructure projects shall be one (1) year from project completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at its own expense, of a...
	15.3  The defects liability period shall be covered by the performance security of the Contractor required in Section 68 of the IRR, which shall guarantee that the Contractor performs its responsibilities stated in GCC Clause 15.1 Unless otherwise ind...
	15.4  The following persons shall be held responsible for “Structural Defects,” i.e., major faults or flaws or deficiencies in one or more key structural elements of the project which may lead to structural failure of the completed elements or structu...
	a) Contractor – Where Structural Defects or Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the Contractor shall be held lia...
	b) Consultants – Where Structural Defects or Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the projec...
	c) Procuring Entity’s Representatives or Project Manager or Construction Managers and Supervisors – The project owner’s representative, project manager, construction manager, and supervisor shall be held liable in cases where the Structural Defects or...
	d) Third Parties - Third Parties shall be held liable in cases where Structural Defects or Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mini...
	e) Users - In cases where Structural Defects or Failures are due to abuse or misuse by the End-User or Implementing Unit of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, ...
	15.5  The warranty against Structural Defects or Failures, except those occasioned by force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. On the ...
	15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be required to post a warranty security, which shall be stated in Philippine Peso, in the form chosen by the Procuring Entity in accordance with the following schedu...
	15.7 The warranty security shall be stated in Philippine Peso and shall remain effective within one (1) year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of the said one (1...
	15.8 In case of structural/non-structural defects or failure occurring during the applicable warranty period provided in GCC Clause 15.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to f...
	16)  Procuring Entity’s Risk

	16.1  From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	i) any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the Works; or
	ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed or contracted by it, except the Contractor.
	b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where th...
	17)  Insurance

	17.1  The Contractor shall, under its name and at its own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	a) Contractor’s All Risk Insurance, with an exception for Simple Infrastructure Projects, as applicable;
	b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	c) Personal injury or death of Contractor’s employees; and
	d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	17.2 The Contractor shall provide evidence to the Procuring Entity that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Entity.
	17.3  The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Pr...
	17.4  If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance required to be obtained under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insurances and pay ...
	17.5  In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/...
	17.6  The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of...
	a) The issuer of the insurance policy to be replaced has:
	i) become bankrupt;
	ii) been placed under receivership or under a management committee;
	iii) been sued for suspension of payment;
	iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies has been cancelled; or
	v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	18)  Liquidated Damages

	18.1  When the Contractor fails to satisfactorily complete the Works under the contract within the specified contract duration, inclusive of duly granted time extensions, if any, the Contractor shall be liable for liquidated damages in an amount equal...
	18.2  In computing liquidated damages, the Procuring Entity shall determine the usability of the project. A project or a portion thereof may be deemed usable when it starts to provide the desired benefits as certified by the End-User or Implementing U...
	18.3  To be entitled to liquidated damages, the Procuring Entity does not have to prove that it has incurred actual damages. Such amount shall be deducted from any money due, or which may become due the Contractor under the contract, collected from th...
	18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumst...
	18.5 If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment schedule.
	19)  Settlement of Disputes

	19.1  Any dispute arising from the implementation of a contract covered by the Act and the IRR shall primarily be resolved and settled amicably by mutual consultation or agreement.
	19.2  In case of failure to settle the dispute amicably, the parties may mutually agree in writing to resort to other modes of alternative dispute resolution (ADR) to promote efficiency in the procurement process. Accordingly, they are encouraged to s...
	If arbitration is chosen as the ADR method, this shall be incorporated as a provision in the contract and referred to the Arbitrator specified in the SCC.
	19.3 If the dispute remains unresolved after exhausting the remedies provided above, it may be submitted to other forms of ADR, such as mediation, conciliation, early neutral evaluation, mini-trial, or any combination thereof, in accordance with RA No...
	20) Liability of the Contractor
	21) Termination for Breach of Contract

	21.1  The Procuring Entity shall terminate the contract for breach thereof when any of the following conditions are present:
	a)  Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree No. 1870, s. 1983;
	b) Due to the Contractor’s fault and after the contract time has expired, it has incurred a negative slippage of ten percent (10%) or more in the completion of the work;
	c) The Contractor abandons the contract works, plainly demonstrates an intention not to continue the performance of the Contractor’s obligations under the contract, refuses or fails to comply with the Procuring Entity’s instructions, or fails to proce...
	d) When the Contractor, without reasonable excuse, fails to comply with the Notice of Rejection given by the Project Engineer that, after examination therein, the Infrastructure Project is found to be defective or otherwise not in accordance with the ...
	e) The Contractor does not actually have on the project site the minimum essential equipment listed on the Bid necessary to prosecute the Works in accordance with the approved work plan and equipment deployment schedule as required for the project;
	f) The Contractor does not execute the Works in accordance with the contract or persistently or flagrantly neglects to carry out its obligations under the contract;
	g) The Contractor neglects or refuses to remove materials or to perform a new work that has been rejected as defective or unsuitable;
	h) The Contractor subcontracts any part of the contract works without approval by the Procuring Entity; or
	i) The Contractor becomes bankrupt or insolvent; goes into liquidation, administration, reorganization, winding-up, or dissolution; becomes subject to the appointment of a liquidator, receiver, administrator, manager, or trustee; enters into a composi...
	21.2  All materials on the Site, Plant, Works, including Equipment paid under this Contract, including those identified by the Procuring Entity in the SCC pursuant to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity if this C...
	22)   Termination Due to Force Majeure

	22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which could not have been foreseen, or though ...
	22.2  If this Contract is discontinued by an outbreak of war or by any other similar event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity shall certify that this Contract has been discontinued.  The...
	22.3  If the event continues for a period of eighty-four (84) days, either party may then give notice of termination, which shall take effect twenty-eight (28) days after the giving of the notice.
	22.4  After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant, in relation to GCC Clause 9.1 and 21.2, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause 30; and
	(b) any sum to which the Procuring Entity is entitled.
	22.5 The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	23)  Termination by Contractor

	The Contractor may terminate this Contract with the Procuring Entity if the Works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract;
	b)  Substantial failure of the Procuring Entity to perform its obligations under the contract, and such failure constitutes a material breach of the Procuring Entity’s obligations under the contract;
	c)  Prolonged suspension by the Procuring Entity, through no fault of the Contractor, which affects the substantial part of the Infrastructure Project; or
	d)  The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	24)  Termination for Convenience
	25) Termination for Unlawful Acts
	26) Termination for Other Causes

	26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring Entity if physical and economic conditions have significantly chan...
	26.2  The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	26.3  Other breaches of Contract shall include, but shall not be limited to, the following:
	a) The Contractor stops work for twenty-eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity;
	b) The Procuring Entity instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty-eight (28) days;
	c) A payment certified by the Procuring Entity is not paid to the Contractor within eighty-four (84) days from the date of the Procuring Entity’s certificate;
	d) The Procuring Entity gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity;
	e) The Contractor does not maintain a Security, which is required; and
	f) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC 18.
	26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the imposition of administrative sanctions as prescribed by RA No. 12009 and without prejudice to the imposition of civil and criminal sanctions as provided under applicable a...
	26.5  When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity in order to terminate the existing contract for a cause other than those listed under GCC Clause 26.3, the Procuring Entity shall decide...
	26.6  If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	27)  Procedures for Termination of Contracts

	27.1  The following provisions shall govern the procedures for the termination of this Contract:
	a) Verification - Upon receipt of a written report of acts or causes which may constitute grounds for termination as aforementioned, or upon its own initiative, the End-User or Implementing Unit shall, within a period of seven (7) calendar days, verif...
	b) Notice to Terminate - Upon recommendation by the End-User or Implementing Unit, the HoPE shall terminate contracts only by written notice to the Contractor conveying the termination of the contract. The notice shall state:
	(i) that the Contract is being terminated for any of the grounds aforementioned, and a statement of the acts that constitute the grounds constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this contract should not be terminated; and
	(iv) special instructions of the Procuring Entity, if any.
	f) Contract Termination Review Committee (CTRC) - The HoPE may create a committee to assist him in the discharge of its functions under the IRR. All decisions recommended by the CTRC shall be subject to the approval of the HoPE
	g) Take-over of Contracts - If a Procuring Entity terminates the contract due to default, insolvency, or for cause, it may enter into a Negotiated Procurement (Take-over of Contracts) pursuant to Section 35.3 of the IRR.
	h) Notice by Contractor - The Contractor must serve a written notice to the Procuring Entity of its intention to terminate the contract at least thirty (30) calendar days before its intended termination. The contract is deemed terminated if it is not ...
	27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable laws, the Procuring Entity shall impose on Contractors after the termination of the contract, the penalty of suspension for one (1) year for the first offense, suspension f...
	28) Approval of Drawings and Temporary Works by the Procuring Entity

	28.1  All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity before its use.
	28.2 The Contractor shall be responsible for design of Temporary Works.
	28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	28.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	29)  Acceleration and Delays Ordered by the Procuring Entity
	30) Contractor's Right to Claim
	31)  Dayworks

	31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in the SCC, the Contractor shall determine the Dayworks rates to be included or indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used for small ...
	31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity. Each completed form shall be verified and signed by the Procuring Entity within two (2) days of the work being done.
	31.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms from both the Procuring Entity and Contractor.
	32)  Early Warning

	32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works.
	32.2 The Contractor shall cooperate with the Procuring Entity in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instructio...
	33)  Program of Work

	33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	33.2  An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	33.3  The Contractor shall submit to the Procuring Entity for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this period, the Procuring...
	33.4  The Procuring Entity’s approval of the Program of Work shall not alter the Contractor’s obligations.  A revised Program of Work produced by the Contactor shall show the effect of any approved Variations, and shall include all Variations. The Con...
	33.5 When the Program of Work is updated, the Contractor shall provide the Procuring Entity with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the Co...
	34)  Management Conferences

	34.1  Either the Procuring Entity or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the early warning procedure.
	34.2  The Procuring Entity shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity.  The responsibility of the parties for the actions to be taken shall be deci...
	35)  Bill of Quantities

	35.1 The Bill of Quantities shall contain items of work for the construction, installation, testing, commissioning of work, materials, and labor among others, to be done by the Contractor.
	35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	35.3  If the final quantity of any work item completed differs from the quantity indicated in the Bill of Quantities, and the difference does not exceed twenty-five percent (25%) of the original quantity for that item, the Procuring Entity shall adjus...
	35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring Entity with a detailed cost breakdown of any rate in the Bill of Quantities.
	36)  Instructions, Inspections and Audits

	36.1  The Procuring Entity shall at all reasonable times during construction of the Works be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any samples.  In the absenc...
	36.3  The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	37)  Identifying Defects
	38)  Correction of Defects

	38.1 The Procuring Entity shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is one (1) year from project completion up to final acceptance by the Procuring Entity.
	38.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within ninety (90) calendar days from the time the HoPE has issued an order to undertake repair.
	38.3 The Contractor shall correct the defects which they notice themselves before the end of the Defects Liability Period.
	38.4 The Procuring Entity shall certify that all defects have been duly corrected.
	39)  Uncorrected Defects

	39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice of its intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have ...
	39.2  The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	40)  Variation Orders

	40.1  Variation Orders may be issued by the Procuring Entity to cover any increase or decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either...
	Provided, That in case of positive or additive Variation Order/s, the cumulative amount thereof shall not exceed ten percent (10%) of the original contract price; Provided, further, That the scope of works shall not be reduced as to accommodate a posi...
	40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the original contract price shall be the subject of another procurement project to be bid out if the Works are separable from the original contract. In exceptional cases where it...
	All progress payments shall first be charged against the advance payment until the latter has been fully exhausted, at the option of the Procuring Entity.
	40.3 A Variation Order may either be in the form of a Change Order or Extra Work Order:
	a) A Change Order may be issued by the HoPE or duly authorized representative to cover any increase or decrease in quantities of original work items in the contract.
	b) An Extra Work Order may be issued by the implementing official to cover the introduction of new work necessary for the completion, improvement or protection of the project which was not included as items of work in the original contract, such as, w...
	40.4  For Variation Orders, the Contractor shall be paid for additional work items whose unit prices shall be derived based on the following:
	a) For additional or extra works duly covered by Change Orders involving work items which are exactly the same or similar to those in the original contract, the applicable unit prices of work items original contract shall be used.
	b) For additional or extra works duly covered by Extra Work Orders involving new work items that are not in the original contract, the unit prices of the new work items shall be based on the direct unit costs used in the original contract (e.g., unit ...
	40.5  Under no circumstances shall a Contractor proceed to commence work under any Change Order or Extra Work Order unless it has been approved by the HoPE or its duly authorized representative. However, under any of the following conditions, the Proc...
	a) In the event of an emergency where the prosecution of the work is urgent to avoid detriment to public service, or damage to life and/or property; and/or
	b) When time is of the essence;
	Provided, however, That such approval is valid on work done up to the point where the cumulative increase in value of work on the project which has not yet been duly fully approved does not exceed five percent (5%) of the adjusted original contract pr...
	Provided, further, That immediately after the start of work, the corresponding Change Order or Extra Work Order shall be prepared and submitted for approval in accordance with the abovementioned rules. Payments for Works satisfactorily accomplished on...
	Provided, finally, That for a Change Order or Extra Work Order involving a cumulative amount exceeding five percent (5%) of the original contract price, no work thereon may be commenced unless said Change Order or Extra Work Order has been approved by...
	41)  Contract Completion
	42)  Suspension of Work

	42.1  The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous event or for failure on the part of the Contractor to correct ...
	42.2  The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects or activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notic...
	a) There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	b) Requisite construction plans which must be owner furnished are not issued to the Contractor precluding any work called for by such plans.
	c) Peace and order conditions that make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police station which has responsibility over the affected area and confirmed by t...
	d) There was a failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	e) Delay in the payment of Contractor's claim for progress billing beyond forty-five (45) calendar days from the time the Contractor's claim has been certified by the Procuring Entity’s authorized representative that the documents are complete, unless...
	42.3  In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effectivity of the order suspending operation and the order to resume work shall be a...
	43)  Payment on Termination

	43.1   If the Contract is terminated because of a breach of Contract by the Contractor, the Procuring Entity shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of t...
	43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a breach of Contract by the Procuring Entity, the Procuring Entity shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost...
	43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from the notice of termination.
	43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	44)  Extension of Contract Time

	44.1  Should the amount of additional work or other special circumstances warrant the entitlement of the Contractor to an extension of contract time, the Procuring Entity shall determine the amount of such extension; Provided, That the Contractor has ...
	44.2 No extension of contract time shall be granted to the Contractor due to ordinary unfavorable weather conditions and inexcusable negligence of the Contractor to provide the required equipment, supplies, or materials.
	44.3  Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT, CPM, Precedence Diagram Method or any other project management tool.
	44.4  No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation...
	44.5  Extension of contract time may be granted in the cases indicated in the SCC.
	44.6  The written consent of the bank, or surety or insurance company, as the case may be, must be attached to any request of the Contractor for extension of contract time and submitted to the Procuring Entity for consideration and the validity of the...
	44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining work, which would...
	44.8 The Procuring Entity shall decide whether and by how much to extend the Intended Completion Date within twenty (20) days of the Contractor asking the Procuring Entity for a decision thereto after fully submitting all supporting information.  If t...
	45)  Price Escalation
	46)  Completion
	47)  Taking Over
	48)  Operating and Maintenance Manuals

	48.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	48.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s approval, the Procuring Entity shall withhold the amount stated in the SCC from payments due to the Contr...
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