



Republic of the Philippines
UNIVERSITY OF RIZAL SYSTEM
Province of Rizal

Tel/Fax 8653-2860
urs.spmo@gmail.com

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 1

ENHANCEMENT OF EXISTING AUTOTRONICS INNOVATION CENTER

Date: January 16, 2020, 9:00 AM

This Supplemental Bid Bulletin No. 1 is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents.

Section VI. Schedule of Requirements

Item Number	Description	Qty	Total	Delivered, Weeks/Months	Revision
1.	Automobile Engine Training Equipment Electrically Controlled Gasoline Engine Trainer	1	1	75 calendar days	90 calendar days
2.	Diesel Engine Trainer (see attached technical specification)	1	1	75 calendar days	90 calendar days
3.	Mock Up Diesel Engine for Electric Fuel Injection Automatic Transmission (see attached technical specification)	1	1	75 calendar days	90 calendar days
4.	Auto Air Conditioning Trainer (see attached technical specification)	1	1	75 calendar days	90 calendar days
5.	Automatic Transmission Trainer (see attached technical specification)	1	1	75 calendar days	90 calendar days
6.	ABS Braking System Trainer (see attached technical specification)	1	1	75 calendar days	90 calendar days
7.	Automotive Electrical System Training Device Whole Car Electrical Appliances Trainer (see attached technical specification)	1	1	75 calendar days	90 calendar days
8.	Heavy Duty In-lift 3D Wheel Aligner (see attached technical specification)	1	1	75 calendar days	90 calendar days
9.	Tire Changer with Help Arm and Air Blast Function (see attached technical specification)	1	1	75 calendar days	90 calendar days

10.	Two Post Hydraulic Car Lifter (see attached technical specification)	1	1	75 calendar days	90 calendar days
11.	Four Post Hydraulic Car Lifter (see attached technical specification)	1	1	75 calendar days	90 calendar days
12.	Engine Crane (see attached technical specification)	2	2	75 calendar days	90 calendar days
13.	Transmission Jack (see attached technical specification)	1	1	75 calendar days	90 calendar days
14.	Heavy Duty ½ Twin Hammer Impact (see attached technical specification)	2	2	75 calendar days	90 calendar days
15.	Air Compressor (see attached technical specification)	1	1	75 calendar days	90 calendar days
16.	Hydraulic Floor (Crocodile) Jack (see attached technical specification)	2	2	75 calendar days	90 calendar days
17.	Wheel Balancer (see attached technical specification)	1	1	75 calendar days	90 calendar days
18.	20 tons Hydraulic Press (see attached technical specification)	1	1	75 calendar days	90 calendar days
19.	Heavy Duty Drill Press (see attached technical specification)	2	2	75 calendar days	90 calendar days
20.	Digital Diesel & Petrol Engine Timing Light Multi-functional Timing Gun (see attached technical specification)	2	2	75 calendar days	90 calendar days
21.	Telescopic Gauge (see attached technical specification)	2	2	75 calendar days	90 calendar days
22.	Dial Indicator Gauge with Magnetic stand (see attached technical specification)	1	1	75 calendar days	90 calendar days
23.	Engine Compression Tester (see attached technical specification)	2	2	75 calendar days	90 calendar days
24.	Car Vacuum Tester (see attached technical specification)	2	2	75 calendar days	90 calendar days
25.	Analog Multitester (see attached technical specification)	3	3	75 calendar days	90 calendar days
26.	Digital Vernier Caliper (see attached technical specification)	2	2	75 calendar days	90 calendar days
27.	Digital Outside Micrometer Interchangeable Anvil IP65 0-150mm, Digimatic (see attached technical specification)	1	1	75 calendar days	90 calendar days
28.	Long Nose Pliers (see attached technical specification)	5	5	75 calendar days	90 calendar days
29.	Flat Nose Pliers (see attached technical specification)	10	10	75 calendar days	90 calendar days
30.	Mechanical Pliers (see attached technical specification)	10	10	75 calendar days	90 calendar days
31.	Vise Grip Pliers (see attached technical specification)	10	10	75 calendar days	90 calendar days

32.	C-Clamp (see attached technical specification)	3	3	75 calendar days	90 calendar days
33.	Jack Stand (see attached technical specification)	10	10	75 calendar days	90 calendar days
34.	Waste Oil Drain (see attached technical specification)	2	2	75 calendar days	90 calendar days
35.	Pipe Wrench (see attached technical specification)	5	5	75 calendar days	90 calendar days
36.	Rubber Head Mallet (see attached technical specification)	5	5	75 calendar days	90 calendar days
37.	Pneumatic 4-In-1 Tire Inflator Gauge (see attached technical specification)	5	5	75 calendar days	90 calendar days
38.	Cross Tire Wrench (see attached technical specification)	4	4	75 calendar days	90 calendar days
39.	Grease Gun (see attached technical specification)	2	2	75 calendar days	90 calendar days
40.	Soldering Iron (see attached technical specification)	3	3	75 calendar days	90 calendar days
41.	Visegrip Locking C-Clamp (see attached technical specification)	3	3	75 calendar days	90 calendar days
42.	Pneumatic Deep impact socket set (see attached technical specification)	2	2	75 calendar days	90 calendar days
43.	Piston Ring Remover (see attached technical specification)	3	3	75 calendar days	90 calendar days
44.	7 Drawer Tool Cabinet with Tools Inside	3	3	75 calendar days	90 calendar days
45.	Flaring tools (see attached technical specification)	3	3	75 calendar days	90 calendar days
46.	Tube Cutter Steel Blade Tube Cutter Tool	3	3	75 calendar days	90 calendar days
47.	150PCS SOCKET WRENCH SET (see attached technical specification)	3	3	75 calendar days	90 calendar days
48.	Blow Torch (see attached technical specification)	3	3	75 calendar days	90 calendar days
49.	Cross Slide Vise (see attached technical specification)	1	1	75 calendar days	90 calendar days
50.	Bench Vise Swivel (see attached technical specification)	1	1	75 calendar days	90 calendar days
51.	Valve Spring Compressor (see attached technical specification)	3	3	75 calendar days	90 calendar days
52.	Snap Ring Pliers (see attached technical specification)	5	5	75 calendar days	90 calendar days
53.	Bore Gauge (see attached technical specification)	1	1	75 calendar days	90 calendar days
54.	Circlip Plier Remover (see attached technical specification)	5	5	75 calendar days	90 calendar days
55.	Feeler gauge (see attached technical specification)	3	3	75 calendar days	90 calendar days

56.	10 inches Flat Bastard Cut File Carded (see attached technical specification)	5	5	75 calendar days	90 calendar days
57.	10 inches Round Bastard Cut File Carded (see attached technical specification)	5	5	75 calendar days	90 calendar days
58.	10 inches Half Round Bastard Cut File Carded	5	5	75 calendar days	90 calendar days
59.	Wire stripper (see attached technical specification)	3	3	75 calendar days	90 calendar days
60.	Hand Riveter (see attached technical specification)	3	3	75 calendar days	90 calendar days
61.	Steel t-square	3	3	75 calendar days	90 calendar days
62.	Automotive Car Storage Battery Tester Analyzer with Thermal Printer (see attached technical specification)	2	2	75 calendar days	90 calendar days
63.	Car Battery charger (see attached technical specification)	1	1	75 calendar days	90 calendar days
64.	Bench grinder (see attached technical specification)	1	1	75 calendar days	90 calendar days
65.	Gasoline Petrol Diesel Oil Hydrometer (see attached technical specification)	2	2	75 calendar days	90 calendar days
66.	5 tons Truck Pallet (see attached technical specification)	2	2	75 calendar days	90 calendar days
67.	Adjustable wrench (see attached technical specification)	5	5	75 calendar days	90 calendar days
68.	Torque Wrench (see attached technical specification)	2	2	75 calendar days	90 calendar days
69.	Spray Gun with Air hose Compressor (see attached technical specification)	2	2	75 calendar days	90 calendar days
70.	Engine Stethoscope (see attached technical specification)	5	5	75 calendar days	90 calendar days
71.	Hexagonal Allen Key Wrench Set (see attached technical specification)	5	5	75 calendar days	90 calendar days
72.	Ballpein Hammer (see attached technical specification)	3	3	75 calendar days	90 calendar days
73.	Combination Wrench set (see attached technical specification)	3	3	75 calendar days	90 calendar days
74.	Open Wrench set (see attached technical specification)	3	3	75 calendar days	90 calendar days
75.	Box Wrench set (see attached technical specification)	3	3	75 calendar days	90 calendar days
76.	Dragway Tools 3 Tray Service Cart 150 LBS Load Capacity with Swivel 360° Wheels (see attached technical specification)	3	3	75 calendar days	90 calendar days
77.	36" Z-Creeper Seat (see attached technical specification)	3	3	75 calendar days	90 calendar days

78.	Pneumatic Grease Pump (see attached technical specification)	1	1	75 calendar days	90 calendar days
79.	T-wrench (see attached technical specification)	3	3	75 calendar days	90 calendar days
80.	2hp Split Type Inverter Aircon, (see attached technical specification)	4	4	75 calendar days	90 calendar days

For guidance and information of all concerned.



NELSON S GONZALES, Ed D
Chairperson, Bids & Awards Committee