

BILL OF QUANTITIES

UNIVERSITY OF RIZAL SYSTEM

(Agency)

Project Title: Repair of Classrooms at Laboratory Grade School

Work Duration: 60 Calendar Days

Location: URS Tanay Campus, Tanay Rizal

	Unit	Item Description	Quantity	Unit Cost		Cost		Total Cost	
				Materials	Labor	Materials	Labor		
	<i>Lot</i>	MOBILIZATION/DEMOLITION	<i>1</i>					<i>P</i>	
	<i>m2</i>	CEILING	<i>136.9</i>						
	<i>pcs.</i>	Hardiflex' " x 4' x 8'	<i>49.0</i>						
	<i>pcs.</i>	Metal Furring	<i>16.0</i>						
	<i>pcs.</i>	C-Furring (+ hanger)	<i>10.0</i>						
	<i>pcs.</i>	Edger	<i>15.0</i>						
	<i>pcs.</i>	C-Clip	<i>104.0</i>						
	<i>pcs.</i>	Black Screw	<i>3818.0</i>						
	<i>pcs.</i>	Rivets	<i>424.0</i>						
	<i>days</i>	Scaffolding (36 sets)	<i>5.0</i>						
		Removal/Installation							
	<i>days</i>	Foreman	<i>5.0</i>						
	<i>days</i>	Skilled	<i>5.0</i>						
	<i>days</i>	Labor	<i>5.0</i>						
	<i>m2</i>	EAVES	<i>62.6</i>						
	<i>pcs.</i>	1/4" thk. Plywood	<i>23.0</i>						
	<i>BF</i>	Ceiling Joisti Hanger	<i>362.0</i>						
	<i>days</i>	Scaffolding (36 sets)	<i>3.0</i>						
		Removal/Installation							
	<i>days</i>	Foreman	<i>3.0</i>						
	<i>days</i>	Skilled	<i>3.0</i>						
	<i>days</i>	Labor	<i>3.0</i>						
		DOORS							
	<i>sets</i>	Panel Door (0.90x 2.10)	<i>3.0</i>						
	<i>pcs.</i>	L.P. Hinges (3% x 3%)	<i>9.0</i>						
	<i>sets</i>	Door Lock Set	<i>3.0</i>						
	<i>kgs.</i>	CW Nails	<i>2.0</i>						
		Removal/Installation							
	<i>day</i>	Foreman	<i>1.0</i>						
	<i>day</i>	Skilled	<i>1.0</i>						
	<i>day</i>	Labor	<i>1.0</i>						
	<i>sets</i>	Flush Door (0.60x 2.10)	<i>2.0</i>						
	<i>pcs.</i>	L.P. Hinges (3% x 3%)	<i>6.0</i>						
	<i>sets</i>	Door Lock Set	<i>2.0</i>						
	<i>kqs.</i>	CW Nails	<i>1.0</i>						
		Removal/Installation							
	<i>day</i>	Foreman	<i>1.0</i>						
	<i>day</i>	Skilled	<i>1.0</i>						
	<i>day</i>	Labor	<i>1.0</i>						
		JAMB							
	<i>BF</i>	Jamb	<i>50.2</i>						
	<i>kqs.</i>	CW Nails	<i>1.0</i>						
		Removal/Installation							
	<i>day</i>	Foreman	<i>1.0</i>						
	<i>day</i>	Skilled	<i>1.0</i>						
	<i>day</i>	Labor	<i>1.0</i>						
		PAINTING							
	<i>m2</i>	CHB Wall	<i>260.4</i>						
	<i>gals.</i>	Latex Paint (Flat)	<i>11.0</i>						
	<i>gals.</i>	Masonry Putty	<i>4.0</i>						
	<i>gals.</i>	Latex Paint (gloss)	<i>19.0</i>						

	Unit	Item Description	Quantity	Unit Cost		Cost		Total Cost	
				Materials	Labor	Materials	Labor		
	<i>cans</i>	<i>Acre Color Lit.)</i>	<i>3.0</i>						
	<i>gals.</i>	<i>Concrete Neutralizer</i>	<i>2.0</i>						
	<i>days</i>	<i>Scaffolding (36 sets)</i>	<i>5.0</i>						
	<i>m2</i>	<i>Ceiling/ Doors/Windows</i>	<i>215.4</i>						
	<i>gals.</i>	<i>Flat Wall Enamel</i>	<i>10.0</i>						
	<i>gals.</i>	<i>Putty</i>	<i>3.0</i>						
	<i>gals.</i>	<i>Quick Dry Enamel</i>	<i>16.0</i>						
	<i>gals.</i>	<i>Paint Thinner</i>	<i>1.0</i>						
	<i>cans</i>	<i>Tinting Color (% Lit.)</i>	<i>3.0</i>						
	<i>days</i>	<i>Scaffolding (36 sets)</i>	<i>5.0</i>						
	<i>m2</i>	<i>Roofing Paint (2-Coats)</i>	<i>145.1</i>						
	<i>gal.</i>	<i>Roof Master</i>	<i>11.0</i>						
	<i>days</i>	<i>Scaffolding (36 sets)</i>	<i>5.0</i>						
		CONSTRUCTION SAFETY & HEALTH PROGRAM							
	<i>lot</i>	<i>Personal Protective Equipment</i>	<i>1.0</i>						
	<i>hrs.</i>	<i>Safety Officer</i>	<i>23.0</i>						
	<i>days</i>	<i>Health Personnel (Full Time)</i>	<i>40.0</i>						
	<i>m.d.</i>	<i>Safety Helmet</i>	<i>115.0</i>						
	<i>m.d.</i>	<i>Safety Shoes</i>	<i>119.0</i>						
	<i>m.d.</i>	<i>Safety Vest</i>	<i>119.0</i>						
	<i>m.d.</i>	<i>Working Gloves</i>	<i>119.0</i>						
	<i>m.d.</i>	<i>Raincoats</i>	<i>39.0</i>						
	<i>m.d.</i>	<i>Dust Mask</i>	<i>117.0</i>						
	<i>m.d.</i>	<i>Body Harness</i>	<i>117.0</i>						
	<i>m.d.</i>	<i>Goggles</i>	<i>47.0</i>						
	<i>lot</i>	<i>Temporary Facility</i>	<i>1.0</i>						
	<i>pcs.</i>	<i>Ordinary Plywood 1/2" x 4' x 8'</i>	<i>11.0</i>						
	<i>bdft.</i>	<i>Coco Lumber</i>	<i>180.0</i>						
	<i>pcs.</i>	<i>Ord. Corr. GI Sheets 0.40 x 10'</i>	<i>6.0</i>						
	<i>kgs.</i>	<i>CWN</i>	<i>2.0</i>						
	<i>kgs.</i>	<i>Umbrella Nail</i>	<i>2.0</i>						
	<i>pc</i>	<i>Safety Signages Safety First (F-1) (4'x4')</i>	<i>2.0</i>						
	<i>sq.ft.</i>	<i>Tarpaulin</i>	<i>16.0</i>						
	<i>bdft.</i>	<i>2"x2" Coco lumber Safety First (F-1) (3'x2')</i>	<i>8.0</i>						
	<i>sq.ft.</i>	<i>Tarpaulin</i>	<i>6</i>						
	<i>bdft.</i>	<i>2"x2" Coco lumber</i>	<i>4</i>						
	<i>pc</i>	<i>BILLBOARD</i>	<i>1</i>						
		<i>*** nothing follows ***</i>							
					<i>Direct Cost</i>				
					<i>PROFIT</i>				
					<i>OCM</i>				
					<i>VAT</i>				
					TOTAL				