

(Construction / General Repair by Administration)

Project Name:
Campus/Department/Unit/
Office/College:
Supplier/Contractor:

Project Duration:	n/a
-------------------	-----

MATERIALS						
ITEM	DESCRIPTION	QUANTITY	UNIT	ESTIMATED UNIT PRICE	TOTAL AMOUNT	REMARKS
1	Sliding Window Room 107, 204, 207, 301, and 302 (4.5ft x 5ft x 2)	5	set			
2	Sliding Window Room 116, 117, 311, 312, 414, and 415 (5.25ft x 5ft x 2)	6	set			
3	Fixed Windows Room 103 and 201 (9ft x 5ft)	2	set			
4	Fixed Windows Room 211, 215, 216, 217, 314, and 315 (5.25ft x 5ft)	6	set			
5	Fixed Windows Room 212 (half) (5.25ft x 5ft)	1	set			
6	Sliding Window Room 417 (half) (5.25ft x 5ft)	1	set			
7	Sliding Window Room 202, 205, 206 (4.5ft x 5ft)	3	set			
8	Sliding Window Room 202, 205, 206 (5.25ft x 5ft)	4	set			
				Total Material Cost		
				Total Labor Cost		
				Total Direct Cost		
				Profit		
				OCM		
				VAT		
				Total Material Cost		

Approved by:


Joanne S. Concepcion, DBA
Campus Director

**Project Name: REPAIR OF ACADEMIC ROOM AND COMPUTER LABORATORY
WINDOWS OF YNARES BUILDING AND MARGARITO DUAVIT BUILDING IN URS
BINANGONAN CAMPUS**

Scope of Work/s

1. Remove old Jalousie Windows
2. Install new glass sliding/fixed windows

Estimated Material and Labor Cost

Materials and Labor Cost:

Removing old Windows and


Installing new glass sliding/fixed

windows (20 rooms x 14,000) ----- Php


Total Php

Simple Lay Out/ Design of Work to Be Done


Fixed Window (Room 103 and 201, Ynares Building)




**Sliding Window (Room 107, 204,
207, 301, 302, Ynares Building)**




**Fixed Window (Room 211, 215, 216, 217,
314, 315, M. Duavit Building)**




**Sliding Window (Room 116, 117, 311,
312, 414, 415, M. Duavit Building)**



**Fixed Window (Room 212
(half), M. Duavit Building)**




**Sliding Window (Room 417
(half), M. Duavit Building)**




Pictures of Area, Place, Structure Before the Repair






Prepared by:


SAM CEDRICK H. CALITES, MM
Campus GSO Coordinator

Approved by:


JOANNE S. CONCEPCION, DBA
Campus Director